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   southeast and northeast corners. 
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NOTICE TO BIDDERS 
CONTRACT FORMAT: 
Offerors should note that the format of this contract is in accordance with Federal Acquisition 
Regulations (FAR), promulgated by the General Services Administration (GSA), effective April 1, 
1984, including all applicable revisions.  Applicable FAR provisions and clauses are incorporated in 
this contract by reference or full text as indicated in the INDEX before the D-page in this booklet.  
FAR provisions and clauses incorporated by reference can be accessed on the Internet on the GSA 
website at www.arnet.gov/far/.   Offerors are encouraged to review the documents thoroughly before 
bidding.   
 
PROPOSAL BOOKLET AND OFFER SUBMITTAL: 
It is the responsibility of the Offeror to verify that this proposal is complete as listed in the Table of 
Contents.  The Offeror is responsible for submitting all required forms and documents with the offer.  
Offerors should use the Checklist for Bid Submittal included in this booklet to check that their bids 
are complete.  New Questionnaire Form on Calendar Days with required signature. 
 
CONSTRUCTION CONTRACTS: 
As stated in FAR Clause 52.236-1, the Contractor shall perform on the site, and with its own 
organization, work equivalent to at least 50%.  Additional guidance is given in FAR Subpart 
35.005 where the majority of the project work is complex and specialized such as restoration work, 
bridge painting, and proprietary construction techniques (i.e. proprietary Cintec arch strengthening.) 
There are exceptions and they will be reviewed on a case-by-case basis. 
 
HAZARDOUS MATERIALS IDENTIFICATION AND MATERIAL SAFETY DATA: 
As required by FAR Clause 52.223-3, Hazardous Materials Identification and Safety Data, the 
apparent low Offeror must submit prior to award a Material Safety Data Sheet (MSDS's) for all 
hazardous materials that the Offeror identifies in paragraph (b) of this clause in the D-pages of this 
booklet.  Failure to submit MSDS's may render the Offeror ineligible for award of contract.  The 
apparent low Offeror should submit their MSDS's within two weeks after bid opening.  
 
ATTENTION LARGE BUSINESSES - UTILIZATION OF SMALL BUSINESS CONCERNS:  
Large business Offerors should note their responsibilities in the awarding of subcontracts in 
accordance with FAR Clause 52.219-8, Utilization of Small Business Concerns.  The offeror, if a 
large business concern, should note its responsibility to establish and conduct a Subcontracting Plan 
in accordance with FAR Clause 52.219-9, Alternate I, Small Business Subcontracting Plan.  If the 
apparent Low Offeror is a LARGE BUSINESS it will be required to submit a Subcontracting Plan 
within 2 weeks of receipt of request from the Contracting Officer.  If the apparent low offeror fails to 
submit a subcontracting plan acceptable to the Contracting Officer within the allowable time, the 
offeror may be ineligible for award of the contract.  PLEASE NOTE: A sample plan is included in 
this solicitation package for your use. 
 
FINANCING ASSISTANCE: Minority, Women-owned, and Disadvantaged Business Enterprises 
(DBE's).  The Department of Transportation (DOT) offers working capital financing assistance for 
transportation related contracts.  DOT's Short-Term Lending Program (STLP) offers lines of credit to 
finance accounts receivable. Maximum line of credit is $750,000 with interest at the prime rate.  For 
further information, call (800) 532-1169. Internet address:  http://osdbuweb.dot.gov.  
 
INTERNET BASED DATA BASES - REQUIRED INPUT:  According to the FAR Subpart 
4.1102 contractors MUST be registered in Central Contractor Registration (CCR) prior to the 
award of any contract.  Access the following web site to register: www.ccr.gov 
According to the FAR Subpart 4.1201 contractors MUST complete their Online Annual 
Representations and Certifications Application (ORCA) prior to the closing date of the bid on 
line at http://orca.bpn.gov/. 
According to the FAR Subpart 22.1302 (b) contractors and sub-contractors MUST complete the 
required Annual Vets-100 Form in order to be eligible for a contract award.  It can be completed on-
line at http://vets100.cudenver.edu/. 
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NOTICE TO BIDDERS - (CONT'D.) 
 
 
This should be completed before submitting a bid package. 
 
PAYMENT: 
Offerors are advised to review the Standard Specifications for Construction of Roads and Bridges on 
Federal Highway Projects (FP), subsection 109.05, concerning direct and indirect payment included 
under a pay item in the bid schedule. 
 
PROGRESS PAYMENTS: 
ALL payments will be made via Electronic Funds Transfer (EFT) as such; the payment information in 
the CCR must be accurate in order for contractors' invoices to be considered proper invoices for the 
purpose of prompt payment under DOT contracts.  Contractors must input and maintain (update as 
necessary) their EFT information in the CCR database.  Offerors are advised that under FAR Clause 
52.232-5, Payments Under Fixed Price Construction Contracts, upon request, progress payments will 
include premiums paid by the Contractor to obtain performance and payment bonds as required under 
this contract.  These payments shall not be made in addition to the contract price.  As specified in the 
FP, “Section 151 - MOBILIZATION", payments for performance and payment bond premiums shall 
be included in mobilization. 
 
WELFARE-TO-WORK INITIATIVE: 
The President’s Welfare Reform Bill was initiated to assist welfare recipients and hopefully aid 
welfare recipients to find gainful employment.  In support of this bill, Contractors are encouraged to 
hire welfare recipients whenever possible and to use welfare recipients in performance of duties on 
Government contracts. 
 
INCREASING SEAT BELT USE IN THE UNITED STATES: 
The President’s Executive Order 13043 dated April 16, 1997, was issued to increase the use of seat 
belts in the United States.  In support of this Order, contractors and subcontractors are encouraged to 
adopt and enforce on-the-job seat belt policies for their employees when operating company-owned, 
rented, or personally owned vehicles.  
 
OBTAINING BID DOCUMENTS: 
Bid documents will not be mailed.  All bid documents are available for direct download from the 
Federal Business Opportunities (FBO) website: 

http://www.fbo.gov/spg/DOT/FHWA/71/postdatePrevDays_1.html 
or the Eastern Federal Lands Highway Division website: 

http://www.efl.fhwa.dot.gov/contracting/Documents.aspx  
Contractors are encouraged to register on the FBO website (for this specific project) in order to 
receive Email Notifications automatically when a document is added or updated for this specific 
project.  All questions about this construction project must be emailed to the following address: 

eflhd.contracts@fhwa.dot.gov. 
 
THE CONTRACTOR IS SOLELY RESPONSIBLE FOR MONITORING THE WEB PAGES 
NOTED ABOVE FOR ALL CHANGES TO THE SOLICITATION AND ACTING ON SAID 
CHANGES. 
 
PLEASE NOTE: for security reasons, individuals requiring access to all government buildings 
must present a valid photo ID and be escorted to their destination by a Government employee.  
All visitors attending bid openings are urged to arrive at least 1 hour prior to schedule bid 
opening.  All visitors must register with the receptionist in Room 100.  A Government employee 
will collect all bids.  Prior to bid opening, a Government employee will escort all bidders to the 
bid opening.  Unescorted visitors will be denied entry and no exceptions will be made.  
 



CHECKLIST FOR BID SUBMISSION 
 

The following is a checklist of items included in the proposal/bid package that are required to be 
completed and returned (or filled in on-line) to the address in Block 8 of the Standard Form 1442, 
Solicitation, Offer, and Award (page A-1).  This checklist is for informational purposes only and is not 
required to be filled out by the bidder.  Failure to submit a complete bid may be cause to reject 
your bid. 
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1. Bid Envelope: 
 

a. Addressed as shown in Block 8 of Page A-1               
b. In lower left corner, indicate Solicitation No., Project Name & Number, 

time for Receipt of Offers and send to Room 105.             
 
2. Standard Form 1442: Solicitation, Offer and Award (Pages A-1 and A-2) 
 

a. Block 14: Name and Address of Bidder.                
b. Block 15: Telephone Number of Bidder.                
c. Block 16: Remittance Address if different from Block 14.           
d. Block 19: All Amendments Acknowledged, with dates of Amendments.       
e. Block 20: Bid is signed and dated.                 

 
3. Bid Schedule - (Pages B-1 through B-4)  
 

a. Unit bid price and bid amount provided for each pay item in numbers.        
b. Corrections initialed.                     
c. Price Evaluation eligibility is indicated on the Bid Summary page.         

 
4. Standard Form 24, Bid Bond (Pages C-1 through C-2) (Required if bid guarantee is bid bond) 
 

a. Date executed                       
b. Legal name and address of bidder.                 
c. Type of organization.                     
d. State of incorporation (if applicable).                 
e. Name and business address of Treasury approved surety.           
f. Penal sum of bond (not less than 20% of bid total).             
g. Bid identification.                      
h. Signature of Bidder                     
i. Seal, if corporation                     
j. Signature of Surety                     
k. Seal, if corporation                     

 

BIDS RECEIVED WITHOUT A VALID BID BOND WILL BE REJECTED. 
 
5. Power of Attorney. 
 

a. Dated on or before execution date of bond               
 

b. Power has original signature of surety, or is embossed 
with surety's seal in the certification section               

 

BIDS RECEIVED WITHOUT A VALID POWER OF ATTORNEY WILL BE REJECTED. 
 



CHECKLIST FOR BID SUBMISSION 

6. Fill In's. The following full text Clauses and/or Provision numbers shall be checked or filled in and 
return with the bid package: 
  

a. 52.219-4 – HubZone ONLY - See Section F, Clause 52-219-4, paragraph "C", 
check block if wavier is applicable.                  

 
7. Bidder's Qualifications form (provided separately as part of the Bid Documents Package). 
Form completed, signed and submitted with bid                 
 
8. Bidder’s Questionnaire on Calendar Days signature required (if not completed bid shall be 
found non-responsive).                          
 
9. Sub-Contracting Plan - Large Businesses Only: Submittal with the bid is not 
mandatory, but it is encouraged, as it will speed up the award process should your firm be the 
apparent low bid.                        
 
THE FOLLOWING THREE ITEMS ARE NOT TO BE SUBMITTED WITH THE 
BID; BUT FAILURE TO COMPLETE THE REQUIREMENTS WILL BE CAUSE 
TO REJECT THE BID. 
 
10. Central Contractor Registration (CCR): The Contractor is currently registered in 
the Internet-Based CCR database at http://www.ccr.gov.                 
 
11. Online Representations and Certifications Application (ORCA): The Contractor's 
Representations and Certifications have been input online via the Internet-Based 
ORCA electronic database at http://orca.bpn.gov.                    
 
12. Vets100 Reporting: The Contractor has completed the annual Internet-Based reporting 
requirement online at http://vets100.                   
 
NOTE: THE CONTRACTOR IS FULLY RESPONSIBLE TO VERIFY THAT ALL 
DATA IN THE THREE DATABASES IS CORRECT EACH TIME A BID 
PACKAGE IS SUBMITTED.  FAILURE PROPERLY INPUT AND/OR UPDATE 
YOUR DATA MAY CAUSE THE BID TO BE REJECTED. 
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Bidders Qualification questionnaire regarding the preparation of the 
bid for time: 
 

1)   Does the bid for time include the impact of normal weather conditions on the 
work of the Contract? 
 
2)   Does the bid for time include the impact of the terms of the Contract 
Specifications regarding work restrictions - including all identified delays, 
suspensions, and shut-downs? 
 
3)   Does the bid for time include sufficient time to allow that all contract work 
can be completed within contract time without the imposition of liquidated 
damages? 
 
4)   Does the bid for time include time for the review and approval process for all 
submittals required by the Contract? 
 
5)   Does the bid for time include time for the review and approval process for 
required drawings submitted under Subsection 104.03 of the Specifications? 
 
6)   Does the bid for time include the lead time required for the procurement, 
manufacture, and delivery of materials that are to be incorporated into the 
Contract work? 
 
7) Does the bid for time include sufficient time to accommodate the fact that the 
date of Notice to Proceed is conditional upon the Government awarding the 
contract up to 60 days after the bid opening? 
 
8) Does the bid for time include the 14 days after the award of the Contract that 
the Contractor has to provide Performance and Payment bonds? 

 
9) Does the bid for time include sufficient time to accommodate the fact that the 
Contracting Officer has up to 30 days after receipt of acceptable Performance and 
Payment bonds to issue the Notice to Proceed? 

 
I hereby certify that the answer to each and every one of the questions listed above is yes. 
 
______________________________ _____________________ ___________ 
Signature of Authorized Representative Title    Date 
 
Note:  If the questionnaire is not signed the bid shall be found non-responsive and 
rejected. 



A-1 
1. Solicitation No. 2. Type of Solicitation 3. Date Issued Page of Pages SOLICITATION, OFFER, 

AND AWARD 
(Construction, Alteration, or Repair) 

DTFH71-08-B-00008 ⌧ Sealed Bid (IFB) 
  Negotiated (RFP) 03/14/08 1 OF 4 

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror. 
4. Contract No. 5. Requisition/Purchase Request No. 6.  Project No. 

  PRA-HEHO 10(1), 100(1) 
7. Issued By: CODE: N/A: 8.  Address Offer To: 
 

Federal Highway Administration 
Eastern Federal Lands Highway Division 
Loudoun Tech Center, Room 105 
21400 Ridgetop Circle 
Sterling, Virginia 20166-6511 

 
 
                         See Block 7 
 

9.  FOR INFORMATION A. Name: B. Telephone No. (Include area code) (NO COLLECT CALLS) 
See Blocks 9A & 9B Peggy Schaad Email All Questions/Inquiries To: eflhd.contracts@fhwa.dot.gov 

SOLICITATION 
NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder" 

10.  The Government requires performance of the work described in these documents (title, identifying no., date): 

This Invitation for Bids is for the Herbert Hoover National Historic Site located in Cedar 
County, Iowa in strict accordance with the Solicitation/Contract instructions, notices, clauses, 
provisions, ∗items listed below, and for the quantities of work actually performed at the unit prices 
as bid in the Bid Schedule, including all applicable Federal, State, and local taxes. 
 

∗ FP - Standard Specification for Construction of Roads & Bridges on Federal Highway Projects. 
 

∗ Bid Schedule, Section B - pages B-1 through B-4. 
 

∗ Special Contract Requirements, Section J - pages J-1 through J-47. 
 

∗ Plans (Drawings), Sheets 1 through 43. 

11. The Contractor shall begin performance within 10 calendar days and complete it within ∗ calendar days after receiving 

 Award, ⌧ Notice to Proceed. This performance period is ⌧ mandatory,  negotiable. (See ∗Continuation Sheet) 

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND 
PAYMENT BONDS? (If "YES," indicate within how many calendar days after award in Item 
12B.)   ⌧ YES      NO     SEE SUBSECTION 102.06 OF FP. 

12B.  CALENDAR DAYS 
Within 14 calendar days after 
Notice of Award 

13. ADDITIONAL SOLICITATION REQUIREMENTS: 

a. Offers in original and 0 copies to perform the work required are due at the place specified in Item 8 by 2:00 PM 
local time 04/15/08.  If this is a sealed bid solicitation, offers will be publicly opened at that time.  Sealed envelopes 
containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and 
time offers are due. 
 

b. An offer guarantee ⌧ is,  is not required. 
 
c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the 
solicitation in full text or by reference. 
 

d. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be 
considered and will be rejected. 

NSN 7540-01-155-3212                STANDARD FORM 1442 (REV. 4-85) 

Help Desk


Help Desk
 

Help Desk
 

Help Desk
 

Help Desk
See Continuationof SF 1442



A-2 
OFFER (Must be fully completed by offeror) 

15.  Telephone No. (Include area code) 14.  Name and Address of Offeror (Include ZIP code) 

CODE                                                            FACILITY CODE 

16. Remittance Address (Include only if different than Item 14) 

17.  The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation if this offer is 
accepted by the Government in writing within   _  calendar days after the date offers are due.  (Insert any number equal to or greater than the minimum 
requirement stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D. 
 

AMOUNTS            See Bid Schedule - Section "B" Pages 
18.  The offeror agrees to furnish any required performance and payment bonds. 
19.  ACKNOWLEDGEMENT OF AMENDMENTS 

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each) 
AMENDMENT NO.         

DATE         

20a.  Name and title of person authorized to sign offer (Type or 
print) 

20B.  Signature 20C.  Offer Date 

AWARD (To be completed by Government) 
21.  Items Accepted: 
 
 
 
 
 
 
22.  Amount 
 
 
 
 
 
 

23.  Accounting and appropriation data 

24. SUBMIT INVOICES 
TO ADDRESS SHOWN 
IN (4 copies unless 
otherwise specified) 

ITEM 
See Block 26 

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO 
   15 USC 637(a)                 )           41 USC 253(c) (         ) 

26.  ADMINISTERED BY  27.  PAYMENT WILL BE MADE BY: 
Federal Highway Administration 
Eastern Federal Lands Highway Division 
21400 Ridgetop Circle 
Sterling, Virginia 20166-6511 

Federal Highway Administration 
Eastern Federal Lands Highway Division 
Finance Division, Room 357 
21400 Ridgetop Circle  
Sterling, Virginia 20166-6511 

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE 
 28.  NEGOTIATED AGREEMENT (Contractor is required to sign 

this document and return       copies to issuing office.)  Contractor agrees 
to furnish and deliver all items or perform all work requirements identified 
on this form and any continuation sheets for the consideration stated in 
this contract.  The rights and obligations of the parties to this contract shall 
be governed by (a) this contract award, (b) the solicitation, and (c) the 
clauses, representations, certifications, and specifications incorporated by 
reference in or attached to this contract.  

 29. AWARD (Contractor is not required to sign this document.)  
Your offer on this solicitation is hereby accepted as to the items listed. 
 This award consummates the contract, which consists of (a) the 
Government solicitation and your offer, and (b) this contract award.  
No further contractual document is necessary. 
 

30a. Name and Title of Contractor or Person Authorized to Sign 
(Type or print) 

31a.  Name of Contracting Officer (Type or print) 

  

30b.  Signature 
 

30C.  Date 31b.  United States of America 
 
BY 

31C.  Date 

GPO : 1985 0 - 469-796                   STANDARD FORM 1442 BACK (REV. 4-85) 
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 CONTINUATION OF SF 1442  

 

Block 2: 
 

This project is UN-RESTRICTED - Bids will be accepted from ALL eligible business 
concerns. 
 

This procurement is made pursuant to Public Law 100-656 Title VII, which established the 
Small Business Competitiveness Demonstration Program.  This procurement falls under North 
American Industry Classification System (NAICS) code 237310 - Highway, Street, and 
Bridge Construction (see FAR Subpart 19.10) 
 

The award of this project is subject to a 10% price evaluation preference for eligible HubZone 
Small Business Concerns (must be on the SBA listing) (see FAR Clause 52.219-4). 
 

Facsimile and electronic bids will not be accepted.  
 

PHYSICAL DATA AVAILABLE FOR REVIEW 
 

1.  Manual on Uniform Traffic Control Devices for Streets and Highways, 2003 Edition, 
published by the Federal Highway Administration. http://mutcd.fhwa.dot.gov.  
2.  National Park Service Sign Manual, revised - January 1988, United States Department of 
the Interior. http://www.nps.gov/npsigns. 

 
Block 9: 
 

In accordance with FAR Provision 52.236-27, Site Visit, a Government representative can be 
available to show the project to prospective bidders.  All requests for site visits and/or 
questions concerning this construction project to must be emailed to 

eflhd.contracts@fhwa.dot.gov.  Interested parties must provide the 
Solicitation Number and the relevant project name with all requests and questions. 

 
∗Block 11: 
 

The maximum time for completion of the contract is ∗ 110 calendar days.  The completion 
time for the contract will be the time offered by the successful bidder, not to exceed the 
maximum time above. 

 

Notice to Proceed, or date specified in the Notice to Proceed will be issued within 30 days       
 following receipt of acceptable performance and payment bonds. 
 
The work requires contractor design or construction experience per Sections 562 and 563 of 
the SCR’s.  To perform quality control functions, provide a competent person as defined in 
SSPC-QP 2 with the following:  
       (1)  An SSPC Competent Person Certificate.  Certificate must be current and 
submitted with bid package. 
       (2)  A certificate of completion of 29 CFR 1926.62 Lead in Construction training.   
       (3)  Minimum of 2 years industrial field painting experience.  
       (4)  Minimum of 90 days of field supervisory or management experience in paint removal 
projects.  
      (5)  Documentation of the individual's qualifications including records of training and 
experience. 



A-4 

 CONTINUATION OF SF 1442 
 

 
Revised 03/06/08 
 

 
Block 12A: 
 

Furnish performance and payment bonds in accordance with FAR Clause 52.228-15. 
 
Block 13: 
 

A bid guarantee in the amount of not less than 20 percent of the bid price or $3 million, 
whichever is less, is required with this bid.  If the bidder fails to provide the required bid 
guarantee, such failure may require rejection of the bid.  Reference FAR Provision  
52.228-1, Bid Guarantee. 

 
Other: 
 

The estimated price is expected to fall within the price range of $250,000 to $500,000. 
 

Responsibility of bidders shall be evaluated in accordance with the information provided on 
the Bidder's Qualification Form, which can be downloaded from FHWA web site.  FP-96 or 
FP-03 versions can be downloaded at the FHWA web site.  FHWA web site is 
http://www.efl.fhwa.dot.gov/contracting/Documents.aspx. 
 
 

Subcontracting Goals 
 

Required from all other than Small business when the requirement is expected to exceed 
$500,000 [FAR 19.702]. The Contracting Officer, along review and advisory comments from 
the Office of Small Disadvantaged Business Utilization (OSDBU), is responsible for 
approving a reasonable and realistic plan [FAR 19.705-4] [TAM 1219.201(e)(6)]. The 
legislated subcontracting goals are as shown below. A copy of each subcontracting plan (or 
contractor statement that no subcontracts are to be awarded) must be provided to OSDBU prior 
to close of negotiations [TAM 1219.705-5 and - 6]. 
 
Legislated subcontracting goals: (15 USC 644 (g)(1) 
• 5% Small Disadvantaged Businesses (SDB) 
• 5% Small Woman Owned Business Entities (SWBE) 
• 3% Service-Disabled Veteran-Owned Small Businesses (SDVOSB) 
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BID SCHEDULE INSTRUCTIONS 
 

PROJECT: PRA-HEHO 10(1), 100(1) 
BIDDERS PLEASE NOTE: Before preparing the bid, carefully read the Instructions to 

Bidders.  While preparing the bid, comply with the following: 
 
COMPLETING THE BID SCHEDULE 
 
Complete the Bid Schedule(s) by handwriting in ink or typing.  Specify a Unit Bid Price, in 
figures with cents to only two decimal places, for each pay item in the Unit Bid Price column for 
which a quantity is given.  Do not enter or tender a Unit Bid Price for any pay item for which no 
estimated quantity appears in the Bid Schedule.  Determine the products of the respective unit 
prices and quantities, and show them, in figures, in the Amount Bid column.  If a Unit Bid Price 
and Amount Bid have been inserted by the Government for a pay item, do not change the Unit 
Bid Price and Amount Bid for the pay item.  Determine the Bid Total by adding the amounts of 
the several items, and show in the space provided on Page B-3.  In case of multiplication errors, 
the Amount Bid for the item will be based on the Unit Bid Price. 
 
To be eligible for award, bidders must submit prices for each pay item. 
 
Review Subsection 109.05 of the FP-03 regarding scope of payment for direct and indirect 
payment work. 
 
 
SCHEDULE OF WORK 
 
The Bid Schedule is comprised of the following: 
 

Schedule A – Consists of the rehabilitation of the Parkside Drive and 
Second Street Bridges; the work includes hydrodemolition of 
bridge deck and concrete bridge deck overlay, excavating 
and replacing roadway approaches, replacing sidewalk and 
curb, installing drainage inlets and pipes, resealing expansion 
joints, repainting bridge railings, and other miscellaneous 
work. 

 
 
BIDDING OF CALENDAR DAYS 
 
Determine the number of calendar days necessary to complete Schedule A work from Notice to 
Proceed to contract completion.  Specify the number of calendar days (NOT to exceed the 
maximum number of calendar days shown in Block 11 of the SF-1442) in the space provided 
on the Bid Summary (Page B-4).  Failure to specify a number of calendar days for contract 
completion indicates the bidder accepts the maximum contract completion time provided in 
Block 11 of the SF-1442. 
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In developing a construction schedule to determine the number of calendar days included in their 
bid, bidders should include the work limitations shown in the Special Contract Requirements.  
Specific work limitations may be (but are not limited to): holidays and weekends; rush hours; 
night work; no work periods; traffic control or other work phasing.  Bidders are also advised to 
consider those work items that are weather sensitive and when those work items will be 
performed.  Specific work items are (but not limited to): those that require a minimum ambient 
air temperature (asphalt paving and surface treatment, pavement striping, stone masonry); those 
that require maintaining a minimum surface temperature (concrete pavement, structural concrete, 
painting); and those that have specific planting seasons (turf establishment, sod, trees, plants).  
The total calendar days bid should include any work limitations and any delay days or contractor 
winter shutdowns required due to weather sensitive work items. 
 
When evaluating the bids, the Government will consider the Contract Administrative Cost for 
the project to be $500 per calendar day bid.  The Contract Administrative Cost is only used to 
determine the Total Price of Project. 
 
Add the Bid Total(s) and the Contract Administrative Cost(s) for each schedule of work as 
directed on the Bid Summary page(s).  Show the Total Price of Project in the space provided 
on the Bid Summary (Page B-4). 
 
BASIS FOR AWARD 
 
The contract will be awarded to the responsive, responsible bidder with the lowest Total Price 
of Project, which is defined as: 
 

Bid Total of Schedule A + Contract Administrative Cost of Schedule A 
 
The number of calendar days specified by the successful bidder for the completion of 
Schedule A work will become the performance period for the contract. 
 
NOTE:  Contract Administration Cost is used for ranking purposes only. 
 
 
 



Project: PRA-HEHO 10(1), 100(1)
HERBERT HOOVER NATIONAL HISTORIC SITE

B-  1

Bid Schedule

Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

15101-0000 MOBILIZATION
 ALL Lump Sum $___________________

15201-0000 CONSTRUCTION SURVEY AND STAKING
 ALL Lump Sum $___________________

15401-0000 CONTRACTOR TESTING
 ALL Lump Sum $___________________

15705-0100 SOIL EROSION CONTROL, SILT FENCE
    500
LNFT $_______________ $___________________

15706-1200 SOIL EROSION CONTROL, INLET PROTECTION TYPE B
     2

EACH $_______________ $___________________
20303-0300 REMOVAL OF CONCRETE

    135
SQYD $_______________ $___________________

20303-3200 REMOVAL OF SIDEWALK, CONCRETE
     12

SQYD $_______________ $___________________
20315-0000 SAWCUTTING PAVEMENT

    300
LNFT $_______________ $___________________

20401-0000 ROADWAY EXCAVATION
     54

CUYD $_______________ $___________________
25101-3000 PLACED RIPRAP, CLASS 3

     4
CUYD $_______________ $___________________

30102-2000 AGGREGATE BASE GRADING C OR D, 6-INCH DEPTH
    135
SQYD $_______________ $___________________

Project: PRA-HEHO 10(1), 100(1)
HERBERT HOOVER NATIONAL HISTORIC SITE

Bid Schedule  A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

B-  2

30502-0300 AGGREGATE-TOPSOIL COURSE, 2-INCH DEPTH
     30

SQYD $_______________ $___________________
50101-0900 REINFORCED RIGID PAVEMENT, 8-INCH DEPTH, TYPE C SMOOTHNESS

    135
SQYD $_______________ $___________________

55201-0200 STRUCTURAL CONCRETE, CLASS A (AE) , FOR BRIDGE SIDEWALK
EXTENSION

     2
CUYD $_______________ $___________________

55202-4000 STRUCTURAL CONCRETE, FOR OVERLAY (CLASS HPC(O))
    135
SQYD $_______________ $___________________

55205-0000 REPAIR CONCRETE , (PARTIAL DEPTH)
     2

SQYD $_______________ $___________________
55211-0000 CLEAN AND RESEAL JOINTS

    216
LNFT $_______________ $___________________

55601-0100 BRIDGE RAILING, ALUMINUM (RAIL END CAP)
     2

LNFT $_______________ $___________________
56001-0000 REMOVAL OF CONCRETE BY HYDRODEMOLITION

    135
SQYD $_______________ $___________________

56301-2000 PAINTING, STEEL STRUCTURE (Parkside Drive Bridge Railing)
 ALL Lump Sum $___________________

60201-0600 18-INCH PIPE CULVERT
     60
LNFT $_______________ $___________________

60210-0600 END SECTION FOR 18-INCH PIPE CULVERT
     2

EACH $_______________ $___________________
60403-1200 INLET, TYPE 5A

     2
EACH $_______________ $___________________

Project: PRA-HEHO 10(1), 100(1)
HERBERT HOOVER NATIONAL HISTORIC SITE

Bid Schedule  A



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

B-  3

61501-0100 SIDEWALK, CONCRETE
     12

SQYD $_______________ $___________________
62401-0100 FURNISHING AND PLACING TOPSOIL, 2-INCH DEPTH

     10
SQYD $_______________ $___________________

62502-0000 TURF ESTABLISHMENT
     30

SQYD $_______________ $___________________
63401-0300 PAVEMENT MARKINGS, TYPE B, SOLID

   3,500
LNFT $_______________ $___________________

63502-0600 TEMPORARY TRAFFIC CONTROL, BARRICADE TYPE 3
     10

EACH $_______________ $___________________
63502-1300 TEMPORARY TRAFFIC CONTROL, DRUM

    100
EACH $_______________ $___________________

63502-1500 TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A
    100
EACH $_______________ $___________________

63504-1000 TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
    330
SQFT $_______________ $___________________

63506-0500 TEMPORARY TRAFFIC CONTROL, FLAGGER
     56

HOUR $34.50 $1,932.00
63708-0000 CELLULAR PHONE SERVICE

     4
MO $_______________ $___________________

64502-0000 LOCATE UTILITIES
     2

EACH $_______________ $___________________

$_____________________TOTAL

Submitted by:
Name of Bidder

Project: PRA-HEHO 10(1), 100(1)
HERBERT HOOVER NATIONAL HISTORIC SITE

Bid Schedule  A



B-4 
 

BID SUMMARY 
Project PRA-HEHO 10(1), 100(1) 

(Complete for Pages B-1 through B-3) 
 
 

(1)  Schedule A Bid Total (from Page B-3) $__________________ 
Contract Administrative Cost 

Number of calendar days necessary to complete all Schedule A work 
from Notice to Proceed (or date specified in the Notice to Proceed) to 
completion of Schedule A. 

(2)                     calendar days x $500 per calendar day = 

 
 
 
 
$__________________ 

 
  

Total Price of Project 
 
 (1) Bid Total for Schedule A . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (1)
 + (2) Contract Administrative Cost for Schedule A . . . . . . . . . . . . . . . . . (2)
 
 = TOTAL PRICE OF PROJECT 

 
 
$__________________ 
$__________________ 
 
$__________________ 

  
 
 

 

Does the Bidder claim the Price Evaluation Preference for HUBZone Small Business 
Concerns as defined in FAR Clause 52.219-4? 

   Yes              No
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INSTRUCTIONS

1. This form is authorized for use when a bid guaranty is required.  Any deviation from this form will require the written approval of the
Administrator of General Services.

2. Insert the full legal name and business address of the Principal in the space designated "Principal" on the face of the form.  An authorized
person shall sign the bond.  Any person signing in a representative capacity (e.g., an attorney-in-fact) must furnish evidence of authority if that
representative is not a member of the firm, partnership, or joint venture, or an officer of the corporation involved.

3. The bond may express penal sum as a percentage of the bid price.  In these cases, the bond may state a maximum dollar limitation (e.g.,
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(e.g., 20% of the bid price but the amount not to exceed dollars).

4. (a) Corporations executing the bond as sureties must appear on the Department of the Treasury's list of approved sureties and must act
within the limitation listed therein.  where more than one corporate surety is involved, their names and addresses shall appear in the spaces
(Surety A, Surety B, etc.) headed "CORPORATE SURETY(IES)."  In the space designed "SURETY(IES)" on the face of the form, insert only
the letter identification of the sureties.

(b) Where individual sureties are involved, a completed Affidavit of Individual surety (Standard Form 28), for each individual surety, shall
accompany the bond.  The Government may require the surety to furnish additional substantiating information concerning its financial
capability.

5. Corporations executing the bond shall affix their corporate seals.  Individuals shall execute the bond opposite the word "Corporate Seal";
and shall affix an adhesive seal if executed in Maine, New Hampshire, or any other jurisdiction requiring adhesive seals.

6. Type the name and title of each person signing this bond in the space provided.

7. In its application to negotiated contracts, the terms "bid" and "bidder" shall include "proposal" and "offeror."
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CONTRACT CLAUSES INDEX 
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 

(Updated thru FAC 2005-20 on 09/06/2007) 
 

52.252-2 Clauses Incorporated By Reference 
(Feb 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the 
Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this address: www.arnet.gov/far/ 

(End of Clause) 
 

FAR & TAR CLAUSES INCORPORATED BY REFERENCE 
CLAUSE TITLE DATE REMARKS 
 52.202-01 DEFINITIONS Jul-04  
 52.203-03 GRATUITIES Apr-84  
 52.203-05 COVENANT AGAINST CONTINGENT FEES Apr-84  
 52.203-07 ANTI-KICKBACK PROCEDURES Jul-95  
 52.203-8 CANCEL. & RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY Jan-97  
 52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY Jan-97  
 52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS Sep-07  
 52.204-04 PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER Aug-00  
 52.204-07 CENTRAL CONTRACTOR REGISTRATION Jul-06 Contractor Mandatory Internet Data Input 
 52.209-06 PROTECTING GOV. INTEREST WHEN SUBCONTRACTING W/ CONT. DEB. SUSP. OR PROP. FOR DEB. Sep-06  
 52.214-26 AUDIT AND RECORDS--SEALED BIDDING Oct-97  
 52.214-27 PRICE REDUCTION FOR DEFECT. COST OR PRICING DATA-MODIFICATIONS -SEALED BIDDING Oct-97  
 52.214-28 SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS--SEALED BIDDING Oct-97  
 52.219-08 UTILIZATION OF SMALL BUSINESS CONCERNS  May-04  
 52.219-09 ALT 1  SMALL BUSINESS SUBCONTRACTING PLAN (ALT 1 - (Oct 01)) Sep-07 Large Business Mandatory Submittal Requirement 
 52.219-14 LIMITATIONS ON SUBCONTRACTING Dec-96  
 52.219-16 LIQUIDATED DAMAGES - SUBCONTRACTING PLAN Jan-99  
 52.222-03 CONVICT LABOR Jun-03  
 52.222-04 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT--OVERTIME COMPENSATION Jul-05  
 52.222-06 DAVIS-BACON ACT Jul-05 Contractor Mandatory Wage Rates Posting 
 52.222-07 WITHHOLDING OF FUNDS Feb-88  
 52.222-08 PAYROLLS AND BASIC RECORDS Feb-88 Contractor Weekly Payroll Submittals 
 52.222-09 APPRENTICES AND TRAINEES Jul-05  
 52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS Feb-88  
 52.222-11 SUBCONTRACTS (LABOR STANDARDS) Jul-05  
 52.222-12 CONTRACT TERMINATION--DEBARMENT Feb-88  
 52.222-13 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS Feb-88  
 52.222-14 DISPUTES CONCERNING LABOR STANDARDS Feb-88  
 52.222-15 CERTIFICATION OF ELIGIBILITY Feb-88  
 52.222-21 PROHIBITION OF SEGREGATED FACILITIES Feb-99  
 52.222-26 EQUAL OPPORTUNITY Mar-07  
 52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION Feb-99  
 52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA, & OTHER 

ELIGIBLE VETERANS. 
Sep-06  
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CONTRACT CLAUSES INDEX 
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 

(Updated thru FAC 2005-20 on 09/06/2007) 
 
 

FAR & TAR CLAUSES INCORPORATED BY REFERENCE 
CLAUSE TITLE DATE REMARKS 
 52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES Jun-98  
 52.222-37 EMPLOYMENT. REPORTS ON SPECIAL DISABLED VETS, VETS OF THE VIETNAM ERA, ETAL. Sep-06 Contractor Annual Mandatory Reporting Requirement 
 52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR FEES Dec-04 Contractor Mandatory Postings 
 52.223-05 POLLUTION PREVENTION AND RIGHT TO KNOW INFORMATION Aug-03  
 52.223-06 DRUG-FREE WORKPLACE May-01  
 52.223-14 TOXIC CHEMICAL RELEASE REPORTING Aug-03 Contractor Annual Contractor Reporting Requirement 
 52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES Feb-06  
 52.227-01 AUTHORIZATION AND CONSENT Jul-95  
 52.227-02 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT Aug-96  
 52.227-04 PATENT INDEMNITY-CONSTRUCTION CONTRACTS Apr-84  
 52.228-02 ADDITIONAL BOND SECURITY Oct-97  
 52.228-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION Jan-97 Contractor Submittal Requirement 
 52.228-11 PLEDGES OF ASSETS Feb-92  
 52.228-12 PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS Oct-95  
 52.228-14 IRREVOCABLE LETTER OF CREDIT Dec-99  
 52.228-15 PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION Nov-06 Contractor Submittal Requirement 
 52.229-03 FEDERAL, STATE, AND LOCAL TAXES Apr-03  
 52.232-05 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS Sep-02 Contractor Submittal Requirement 
 52.232-17 INTEREST Jun-96  
 52.232-23 ASSIGNMENT OF CLAIMS Jan-86  
 52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS Sep-05  
 52.232.33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - CENTRAL CONTRACTOR REGISTRATION Oct-03  
 52.233-01 ALT I DISPUTES (Alt-I, Dec-91) Jul-02  
 52.233-03 PROTEST AFTER AWARD Aug-96  
 52.233-04 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM Oct-04  
 52.236-02 DIFFERING SITE CONDITIONS Apr-84  
 52.236-03 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK Apr-84  
 52.236-05 MATERIAL AND WORKMANSHIP Apr-84  
 52.236-06 SUPERINTENDENCE BY THE CONTRACTOR Apr-84  
 52.236-07 PERMITS AND RESPONSIBILITIES Nov-91  
 52.236-08 OTHER CONTRACTS Apr-84  
 52.236-09 PROTECTION OF EXIST. VEGETATION., STRUCTURES., EQUIPMENT., UTILITIES, & IMPROVEMENTS Apr-84  
 52.236-10 OPERATIONS AND STORAGE AREAS Apr-84  
 52.236-11 USE AND POSSESSION PRIOR TO COMPLETION Apr-84  
 52.236-12 CLEANING UP Apr-84  
 52.236-13 ACCIDENT PREVENTION Nov-91  
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CONTRACT CLAUSES INDEX 
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 

(Updated thru FAC 2005-20 on 09/06/2007) 
 
 

FAR & TAR CLAUSES INCORPORATED BY REFERENCE 
CLAUSE TITLE DATE REMARKS 
 52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS Apr-84 Contractor Submittal Requirement 
 52.236-17 LAYOUT OF WORK Apr-84  
 52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION Feb-97  
 52.236-26 PRECONSTRUCTION CONFERENCE Feb-95  
 52.242-13 BANKRUPTCY Jul-95  
 52.242-14 SUSPENSION OF WORK Apr-84  
 52.243-04 CHANGES Jun-07  
 52.244-06 SUBCONTRACTS FOR COMMERCIAL ITEMS Mar-07  
 52.245-02 GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) Jun -07  
 52.246-12 INSPECTION OF CONSTRUCTION Aug-96  
 52.248-03 ALT 1 VALUE ENGINEERING-CONSTRUCTION (Alt-I, Apr-84) Sep-06  
 52.249-01 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED PRICE)(SHORT FORM) Apr-84  
 52.249-02 ALT I TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED PRICE) (Alt-I, Sep-96) May-04  
 52.249-10 DEFAULT (FIXED PRICE CONSTRUCTION) Apr-84  
 52.253-01 COMPUTER GENERATED FORMS Jan-91  

TAR CLAUSES INCORPORATED BY REFERENCE 
 CLAUSE TITLE DATE REMARKS 
 1252.211-70 INDEX FOR SPECIFICATIONS Apr-05  
 1252.242-73 CONTRACTING OFFICERS TECHNICAL REPRESENTATIVE Oct-94  
 

FAR & TAR PROVISIONS INCORPORATED BY REFERENCE
 PROVISION TITLE DATE REMARKS 
 52.217-03 EVALUATION EXCLUSIVE OF OPTION Apr-84  
 52.217-04 EVALUATION OF OPTIONS EXERCISED AT TIME OF CONTRACT AWARD Jun-88  
 52.217-05 EVALUATION OF OPTIONS Jul-90  
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FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 
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FAR & TAR CLAUSES INCORPORATED BY FULL TEXT 
 CLAUSE TITLE DATE SECTION SECTION TYPE REMARKS 
 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK Apr-84 H CONSTR. CONTRACT REQS. Government Fill In 
 52.211-12 LIQUIDATED DAMAGES-CONSTRUCTION Sep-00 H CONSTR. CONTRACT REQS. Government Fill In 
 52.211-18 
 52.219-4 

VARIATION IN ESTIMATED QUANTITY 
NOTICE OF PRICE EVALUATION. PREFERENCE FOR HUBZONE SB CONCERNS 

Apr-84 
Jul-05 

H 
F 

CONSTR. CONTRACT REQS 
SOCIOECON PROG REQS 

 
Contractor Fill-In 

 52.222-23 NOTICE OF REQ. FOR AFFIRMATIVE ACTION TO ENSURE E.E.O. Feb-99 F SOCIOECON PROG REQS Contractor Reporting Requirements 
 52.223-03 ALT I HAZARDOUS MAT. IDENT. & MATERIAL SAFETY DATA  (Alt-I, Jul-95) Jan-97 G GEN'L CONTRACT REQS. Contractor Submittal Requirements 
 52.223-09 EST. OF % OF REC. MAT. CONTENT FOR EPA DESIGN. PRODUCTS Aug-00 G GEN'L CONTRACT REQS Contractor Reporting Requirement 
 52.225-09 BUY AMERICAN ACT-CONSTRUCTION MATERIALS Jan 05 F SOCIOECON PROG REQS Government & Contractor Fill In's 
 52-236-01 PERFORMANCE OF WORK BY THE CONTRACTOR Apr -84 H CONSTR. CONTRACT REQS Government Fill In 
 52.236-04 PHYSICAL DATA Apr-84 H CONSTR. CONTRACT REQS. Government Fill In 

TAR CLAUSES INCORPORATED BY FULL TEXT 
 CLAUSE TITLE DATE SECTION SECTION TYPE REMARKS 
 FAR PT 22.9 NONDISCRIMINATION BECAUSE OF AGE POLICY Feb-64 F SOCIOECON PROG REQS Policy Statement - Not A Clause 

 

 
 
 

(End of Clauses Index) 
 
 



CONTRACT PROVISIONS INDEX 
FEDERAL ACQUISITION REGULATION (FAR) & TRANSPORTATION ACQUISITION REGULATION (TAR) 

(Updated thru FAC 2005-20 on 09/06/2007) 
 

 

52.252-1 Solicitation Provisions Incorporated by Reference  
(Feb 1998) 

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text. Upon 
request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed provisions may include blocks that must be 
completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the 
provision by paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be 
accessed electronically at this address: www.arnet.gov/far/ 

(End of Clause) 
 

FAR & TAR PROVISIONS INCORPORATED BY REFERENCE
 PROVISION TITLE DATE REMARKS 
 52.211-06 BRAND NAME OR EQUAL Aug-99  
 52.214-03 AMENDMENTS TO INVITATIONS FOR BIDS Dec-89  
 52.214-04 FALSE STATEMENTS IN BIDS Apr-84  
 52.214-05 SUBMISSION OF BIDS Mar-97  
 52.214-06 EXPLANATION TO PROSPECTIVE BIDDERS Apr-84  
 52.214-07 LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF BIDS Nov-99  
 52.214-18 PREPARATION OF BIDS--CONSTRUCTION Apr-84  
 52.214-19 CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION Aug-96  
 52.225-10 NOTICE OF BUY AMERICAN ACT REQUIREMENT - CONSTRUCTION MATERIAL. May-02  
     

TAR PROVISIONS INCORPORATED BY REFERENCE
PROVISION TITLE DATE REMARKS 
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FAR PROVISIONS INCORPORATED BY FULL TEXT 
PROVISION  TITLE DATE SECTION SECTION TYPE REMARKS 
 52.204-08 ANNUAL REPRESENTATIONS AND CERTIFICATIONS Jan 06 D REPS. & CERTIFICATIONS Mandatory Contractor On-Line Input 
 52.211-04 
 

AVAILABILITY FOR EXAM. OF SPECS NOT LISTED IN GSA INDEX OF 
FED SPECS/STANDARDS & COM. ITEM DESCRIPTION 

Jun-88 E INSTRUCTIONS TO BIDDERS Government Fill In. 

 52.216-01 TYPE OF CONTRACT Apr-84 E INSTRUCTIONS TO BIDDERS Government Fill In. 
 52.228-01 BID GUARANTEE Sep-96 E INSTRUCTIONS TO BIDDERS Contractor Submittal Requirement 
 52.233-02 SERVICE OF PROTEST Aug-96 E INSTRUCTIONS TO BIDDERS Government Fill In. 
 52.236-27 SITE VISIT (CONSTRUCTION) Feb-95 E CONSTR. CONTRACT REQS. Government Fill In. 

OTHER PROVISIONS INCORPORATED BY FULL TEXT 
 PROVISION TITLE DATE SECTION SECTION TYPE REMARKS 

    NONE      

 
 
 
 
 
 
 
 
 

(End of Provisions Index) 



FEDERAL ACQUISITION REGULATION AND TRANSPORTATION  
ACQUISITION PROVISIONS 

 
REPRESENTATIONS AND CERTIFICATIONS  

 

D-1 

Annual Representations and Certifications.  Prospective 
contractors shall complete electronic annual 
representations and certifications on-line at this web 
address: http://orca.bpn.gov (See Far 4.1201) in 
conjunction with required registration in the Central 
Contractor Registration (CCR) database (see FAR 4.1102). 
 
Vets100 Form must also be filled-in online at 
http://vets100.cudenver.edu/ in accordance with FAR 
Clause 52.222-37. 
 
Contractors are not eligible for award without 
completing these requirements. 
 
 

52.204-8 
52.204-8 – Annual Representations and Certifications. 
As prescribed in 4.1202, insert the following provision: 
Annual Representations and Certifications (Jan 2006) 
(a) 
(1) The North American Industry classification System 
(NAICS) code for this acquisition is 237310. 
(2) The small business size standard is $31,000,000. 
(3) The small business size standard for a concern which 
submits an offer in its own name, other than on a 
construction or service contract, but which proposes to 
furnish a product which it did not itself manufacture, is 
500 employees. 
(b) 
(1) If the clause at 52.204-7, Central Contractor 
Registration, is included in this solicitation, paragraph (c) 
of this provision applies. 
(2) If the clause at 52.204-7 is not included in this 
solicitation, and the offeror is currently registered in CCR, 
and has completed the ORCA electronically, the offeror 
may choose to use paragraph (c) of this provision instead 
of completing the corresponding individual representations 
and certification in the solicitation. The offeror shall 
indicate which option applies by checking one of the 
following boxes: 
[ ] (i) Paragraph (c) applies. 
[ ] (ii) Paragraph (c) does not apply and the offeror has 
completed the individual representations and certifications 
in the solicitation. 
(c) The offeror has completed the annual representations 
and certifications electronically via the Online 
Representations and Certifications Application (ORCA) 
website at http://orca.bpn.gov . After reviewing the ORCA 
database information, the offeror verifies by submission of 
the offer that the representations and certifications 
currently posted electronically have been entered or 
updated within the last 12 months, are current, accurate, 
complete, and applicable to this solicitation (including the 
business size standard applicable to the NAICS code 
referenced for this solicitation), as of the date of this offer 
and are incorporated in this offer by reference (see FAR 

4.1201); except for the changes identified below [offeror 
to insert changes, identifying change by clause number, 
title, date]. These amended representation(s) and/or 
certification(s) are also incorporated in this offer and are 
current, accurate, and complete as of the date of this offer. 
FAR Clause Title Date Change 
            
            
Any changes provided by the offeror are applicable to this 
solicitation only, and do not result in an update to the 
representations and certifications posted on ORCA. 
(End of Provision)  

 
 

(End of Section D) 

Revised 02/27/2005 

http://orca.bpn.gov/
http://vets100.cudenver.edu/
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E-1 

52.211-4 
AVAILABILITY FOR EXAMINATION OF 

SPECIFICATIONS NOT LISTED IN THE GSA 
INDEX OF FEDERAL SPECIFICATIONS, 
STANDARDS AND COMMERCIAL ITEM 

DESCRIPTIONS (JUN 1988) 
The specifications cited in this solicitation are not available for 
distribution.  However, they may be examined at the following 
location(s): 
 
FEDERAL HIGHWAY ADMINISTRATION 
EASTERN FEDERAL LANDS HIGHWAY DIVISION 
21400 RIDGETOP CIRCLE 
STERLING, VIRGINIA 20166-6511 
 
Send an email to the following address to make an 
appointment:  eflhd.contracts@fhwa.dot.gov 
 
TIME(S) FOR VIEWING: 8 A.M. TO 4 P.M. 
 
All documents are available for direct download from the 
following website: 
www.efl.fhwa.dot.gov/procurement/procurement.htm 
 

(End of Provision) 
 
 

52.216-1 
TYPE OF CONTRACT (APR 1984) 

 
The Government contemplates award of a firm-fixed-
price contract resulting from this solicitation.  
 

(End of Provision) 
 
 

52.233-2 
SERVICE OF PROTEST (AUG 1996) 

 
(a) Protests, as defined in section 33.101 of the Federal 
Acquisition Regulation, that are filed directly with an agency, 
and copies of any protests that are filed with the General 
Accounting Office (GAO), shall be served on the Contracting 
Officer (addressed as follows) by obtaining written and dated 
acknowledgment of receipt from  

 

FEDERAL HIGHWAY ADMINISTRATION 
EASTERN FEDERAL LANDS HIGHWAY DIVISION 
21400 RIDGETOP CIRCLE 
STERLING, VIRGINIA 20166-6511 

 

(b) The copy of any protest shall be received in the office 
designated above within one day of filing a protest with the 
GAO.  

(End of Provision) 
 

52.236-27 
Site Visit (Construction). 

(Feb 1995) 
(a) The clauses at 52.236-2, Differing Site Conditions, and 
52.236-3, Site Investigations and Conditions Affecting the 
Work, will be included in any contract awarded as a result of 
this solicitation. Accordingly, offerors or quoters are urged 
and expected to inspect the site where the work will be 
performed. 

(b) Site visits may be arranged during normal duty hours by 
contacting: 

Name: Mr. Frank Mobley, Facility Manager 
 
Address: Herbert Hoover National Historic Site 

110 Parkside Drive, West Branch, Iowa  52358-0607 
 
Telephone: 319-643-7874 

E-mail:   Frank.Mobley@nps.gov 

 

(End of Provision) 

 
(End of Section E) 
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52.219-4 
Notice of Price Evaluation Preference for HUBZone 

Small Business Concerns. 
(Oct 2004) 

(a) Definition. HUBZone small business concern, as used in 
this clause, means a small business concern that appears on 
the List of Qualified HUBZone Small Business Concerns 
maintained by the Small Business Administration. 
 
(b) Evaluation preference.  
 
 (1) Offers will be evaluated by adding a factor of 10 
percent to the price of all offers, except— 
 
  (i) Offers from HUBZone small business concerns 
that have not waived the evaluation preference; 
 
  (ii) Otherwise successful offers from small business 
concerns; 
 
  (iii) Otherwise successful offers of eligible products 
under the Trade Agreements Act when the dollar threshold 
for application of the Act is exceeded (see 25.402 of the 
Federal Acquisition Regulation (FAR)); and 
 
  (iv) Otherwise successful offers where application 
of the factor would be inconsistent with a Memorandum of 
Understanding or other international agreement with a 
foreign government. 
 
 (2) The factor of 10 percent shall be applied on a line 
item basis or to any group of items on which award may be 
made. Other evaluation factors described in the solicitation 
shall be applied before application of the factor. 
 
 (3) A concern that is both a HUBZone small business 
concern and a small disadvantaged business concern will 
receive the benefit of both the HUBZone small business 
price evaluation preference and the small disadvantaged 
business price evaluation adjustment (see FAR clause 
52.219-23). Each applicable price evaluation preference or 
adjustment shall be calculated independently against an 
offeror’s base offer. These individual preference amounts 
shall be added together to arrive at the total evaluated price 
for that offer. 
 
 (c) Waiver of evaluation preference. A HUBZone small 
business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer 
for evaluation purposes. The agreements in paragraph (d) of 
this clause do not apply if the offeror has waived the 
evaluation preference. 
 

 Offer elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees 
that in the performance of the contract, in the case of a 
contract for  

 
 (1) Services (except construction), at least 50 percent of 
the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other 
HUBZone small business concerns; 
 
 (2) Supplies (other than procurement from a non-
manufacturer of such supplies), at least 50 percent of the cost 
of manufacturing, excluding the cost of materials, will be 
performed by the concern or other HUBZone small business 
concerns; 
 
 (3) General construction, at least 15 percent of the cost 
of the contract performance incurred for personnel will be 
spent on the concern’s employees or the employees of other 
HUBZone small business concerns; or  
 
 (4) Construction by special trade contractors, at least 25 
percent of the cost of the contract performance incurred for 
personnel will be spent on the concern’s employees or the 
employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance 
of the contract, the applicable percentage specified in 
paragraph (d) of this clause will be performed by the 
HUBZone small business participant or participants; 
 
(f) A HUBZone small business concern non-manufacturer 
agrees to furnish in performing this contract only end items 
manufactured or produced by HUBZone small business 
manufacturer concerns. This paragraph does not apply in 
connection with construction or service contracts. 

(End of clause) 
 

FAR SUBPART 22.9 
NONDISCRIMINATION BECAUSE OF AGE 

(FEB 96) 
 
22.901 Policy. Executive Order 11141, February 12, 1964 
(29 CFR 2477), states that the Government policy is as 
follows: 

 
 (a) Contractors and subcontractors shall not, in 
connection with employment, advancement, or discharge of 
employees, or the terms, conditions, or privileges of their 
employment, discriminate against persons because of their 
age except upon the basis of a bona fide occupational 
qualification, retirement plan, or statutory requirement. 

 
 (b) Contractors and subcontractors, or persons acting on 
their behalf, shall not specify in solicitations or 
advertisements for employees to work on Government 
contracts, a maximum age limit for employment unless the 
specified maximum age limit is based upon a bona fide 
occupational qualification, retirement plan, or statutory 
requirement. 
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 (c) Agencies will bring this policy to the attention of 
contractors.  The use of contract clauses is not required. 

(End of Policy Statement) 
 

52.222-23 
Notice of Requirement for Affirmative Action to Ensure 

Equal Employment Opportunity for Construction 
(Feb 1999) 

(a) The offeror’s attention is called to the Equal Opportunity 
clause and the Affirmative Action Compliance Requirements 
for Construction clause of this solicitation. 
 
(b) The goals for minority and female participation, 
expressed in percentage terms for the Contractor’s aggregate 
workforce in each trade on all construction work in the 
covered area, are as follows: 
 

Goals for Minority 
Participation for Each 

Trade 

Goals for Female 
Participation for Each 

Trade 

1.5% 6.9% 
 

These goals are applicable to all the Contractor’s 
construction work performed in the covered area. If the 
Contractor performs construction work in a geographical 
area located outside of the covered area, the Contractor shall 
apply the goals established for the geographical area where 
the work is actually performed. Goals are published 
periodically in the Federal Register in notice form, and these 
notices may be obtained from any Office of Federal Contract 
Compliance Programs office. 
 
(c) The Contractor’s compliance with Executive Order 
11246, as amended, and the regulations in 41 CFR 60-4 shall 
be based on 

 
(1) its implementation of the Equal Opportunity clause, 

 
(2) specific affirmative action obligations required by 

the clause entitled “Affirmative Action Compliance 
Requirements for Construction,’’ and 
 

(3) its efforts to meet the goals. 
 
The hours of minority and female employment and training 
must be substantially uniform throughout the length of the 
contract, and in each trade. The Contractor shall make a 
good faith effort to employ minorities and women evenly on 
each of its projects. The transfer of minority or female 
employees or trainees from Contractor to Contractor, or from 
project to project, for the sole purpose of meeting the 
Contractor’s goals shall be a violation of the contract, 
Executive Order 11246, as amended, and the regulations in 
41 CFR 60-4. Compliance with the goals will be measured 
against the total work hours performed. 
 
(d) The Contractor shall provide written notification to the 

Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, within 10 working 
days following award of any construction subcontract in 
excess of $10,000 at any tier for construction work under the 
contract resulting from this solicitation. The notification 
shall list the -- 
 

(1) Name, address, and telephone number of the 
subcontractor; 
 

(2) Employer’s identification number of the 
subcontractor; 
 

(3) Estimated dollar amount of the subcontract; 
 

(4) Estimated starting and completion dates of the 
subcontract; and 
 

(5) Geographical area in which the subcontract is to be 
performed. 
 
(e) As used in this Notice, and in any contract resulting from 
this solicitation, the “covered area” is as follows: 
 

Cedar County, Iowa 
 

(End of Provision) 
 

52.225-9 
Buy American Act-Construction Materials. 

(Jan 2005) 
 
(a) Definitions. As used in this clause-  
 
 “Component” means an article, material, or supply 
incorporated directly into a construction material.  
 
 “Construction material” means an article, material, or 
supply brought to the construction site by the Contractor or a 
subcontractor for incorporation into the building or work. 
The term also includes an item brought to the site pre-
assembled from articles, materials, or supplies. However, 
emergency life safety systems, such as emergency lighting, 
fire alarm, and audio evacuation systems, that are discrete 
systems incorporated into a public building or work and that 
are produced as complete systems, are evaluated as a single 
and distinct construction material regardless of when or how 
the individual parts or components of those systems are 
delivered to the construction site. Materials purchased 
directly by the Government are supplies, not construction 
material. 
 
 “Cost of components” means-  
 
  (1) For components purchased by the Contractor, 
the acquisition cost, including transportation costs to the 
place of incorporation into the construction material 
(whether or not such costs are paid to a domestic firm), and 
any applicable duty (whether or not a duty-free entry 
certificate is issued); or 
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  (2) For components manufactured by the 
Contractor, all costs associated with the manufacture of the 
component, including transportation costs as described in 
paragraph (1) of this definition, plus allocable overhead 
costs, but excluding profit. Cost of components does not 
include any costs associated with the manufacture of the 
construction material.  
 
 “Domestic construction material” means-  
 
  (1) An un-manufactured construction material 
mined or produced in the United States; or  
 
  (2) A construction material manufactured in the 
United States, if the cost of its components mined, produced, 
or manufactured in the United States exceeds 50 percent of 
the cost of all its components. Components of foreign origin 
of the same class or kind for which non-availability 
determinations have been made are treated as domestic. 
 
 “Foreign construction material” means a construction 
material other than a domestic construction material.  
 
 “United States” means the 50 States, the District of 
Columbia, and outlying areas. 
(b) Domestic preference.  
 
 (1) This clause implements the Buy American Act 
(41 U.S.C. 10a - 10d) by providing a preference for domestic 
construction material. The Contractor shall use only 
domestic construction material in performing this contract, 
except as provided in paragraphs (b)(2) and (b)(3) of this 
clause.  
 
 (2) This requirement does not apply to the construction 
material or components listed by the Government as follows:  

NONE 
 

 (3) The Contracting Officer may add other foreign 
construction material to the list in paragraph (b)(2) of this 
clause if the Government determines that-  
 
  (i) The cost of domestic construction material 
would be unreasonable. The cost of a particular domestic 
construction material subject to the requirements of the Buy 
American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 
 
  (ii) The application of the restriction of the Buy 
American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 
  
  (iii) The construction material is not mined, 
produced, or manufactured in the United States in sufficient 
and reasonably available commercial quantities of a 
satisfactory quality.  
 
(c) Request for determination of inapplicability of the Buy 
American Act. 

 
 (1) 
 

  (i) Any Contractor request to use foreign 
construction material in accordance with paragraph (b)(3) of 
this clause shall include adequate information for 
Government evaluation of the request, including- 
  

   (A) A description of the foreign and domestic 
construction materials; 
  

   (B) Unit of measure;  
 

   (C) Quantity;  
 

   (D) Price;  
 

   (E) Time of delivery or availability;  
 

   (F) Location of the construction project;  
 

   (G) Name and address of the proposed 
supplier; and  
 

   (H) A detailed justification of the reason for 
use of foreign construction materials cited in accordance 
with paragraph (b)(3) of this clause. 
 
  (ii) A request based on unreasonable cost shall 
include a reasonable survey of the market and a completed 
price comparison table in the format in paragraph (d) of this 
clause. 
  (iii) The price of construction material shall include 
all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free certificate may be issued). 
 
  (iv) Any Contractor request for a determination 
submitted after contract award shall explain why the 
Contractor could not reasonably foresee the need for such 
determination and could not have requested the 
determination before contract award. If the Contractor does 
not submit a satisfactory explanation, the Contracting Officer 
need not make a determination. 
 
 (2) If the Government determines after contract award 
that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate 
consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. 
However, when the basis for the exception is the 
unreasonable price of a domestic construction material, 
adequate consideration is not less than the differential 
established in paragraph (b)(3)(i) of this clause. 
  
 (3) Unless the Government determines that an exception 
to the Buy American Act applies, use of foreign construction 
material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph 2 
of this clause based on unreasonable cost, the Contractor 
shall include the following information and any applicable 
supporting data based on the survey of suppliers:  
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Foreign and Domestic Construction Materials Price Comparison 

Construction Material Description Unit of 
Measure Quantity Price 

(Dollars)* 

Item 1:    

Foreign construction material    

Domestic construction material    

Item 2:    

Foreign construction material    

Domestic construction material    

[List name, address, telephone number, and contact for suppliers surveyed. 
Attach copy of response; if oral, attach summary.] 
[Include other applicable supporting information.] 
[* Include all delivery costs to the construction site and any applicable 
duty (whether or not a duty-free entry certificate is issued).] 

 

(End of Clause) 
 

52.225-10-- Notice of Buy American Act Requirement—
Construction Materials. 

As prescribed in 25.1102(b)(1), insert the following 
provision: 

Notice of Buy American Act Requirement--Construction 
Materials (May 2002) 

(a) Definitions. “Construction material,” “domestic 
construction material,” and “foreign construction material,” 
as used in this provision, are defined in the clause of this 
solicitation entitled “Buy American Act--Construction 
Materials” (Federal Acquisition Regulation (FAR) clause 
52.225-9). 

(b) Requests for determinations of inapplicability. An offeror 
requesting a determination regarding the inapplicability of 
the Buy American Act should submit the request to the 
Contracting Officer in time to allow a determination before 
submission of offers. The offeror shall include the 
information and applicable supporting data required by 
paragraphs (c) and (d) of the clause at FAR 52.225-9 in the 
request. If an offeror has not requested a determination 
regarding the inapplicability of the Buy American Act before 
submitting its offer, or has not received a response to a 
previous request, the offeror shall include the information 
and supporting data in the offer. 

(c) Evaluation of offers.  

(1) The Government will evaluate an offer requesting 
exception to the requirements of the Buy American Act, 
based on claimed unreasonable cost of domestic 
construction material, by adding to the offered price the 
appropriate percentage of the cost of such foreign 
construction material, as specified in paragraph (b)(3)(i) of 
the clause at FAR 52.225-9. 

(2) If evaluation results in a tie between an offeror that 
requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not 
request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on 
unreasonable cost. 

(d) Alternate offers.  

(1) When an offer includes foreign construction material 
not listed by the Government in this solicitation in 
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror 
also may submit an alternate offer based on use of 
equivalent domestic construction material. 

(2) If an alternate offer is submitted, the offeror shall 
submit a separate Standard Form 1442 for the alternate 
offer, and a separate price comparison table prepared in 
accordance with paragraphs (c) and (d) of the clause at 
FAR 52.225-9 for the offer that is based on the use of any 
foreign construction material for which the Government 
has not yet determined an exception applies. 

(3) If the Government determines that a particular 
exception requested in accordance with paragraph (c) of the 
clause at FAR 52.225-9 does not apply, the Government 
will evaluate only those offers based on use of the 
equivalent domestic construction material, and the offeror 
shall be required to furnish such domestic construction 
material. An offer based on use of the foreign construction 
material for which an exception was requested— 

(i) Will be rejected as nonresponsive if this 
acquisition is conducted by sealed bidding; or 

(ii) May be accepted if revised during negotiations. 

(End of provision) 

Alternate I (May 2002). As prescribed in 25.1102(b)(2), 
substitute the following paragraph (b) for paragraph (b) of 
the basic provision: 

(b) Requests for determinations of inapplicability. An offeror 
requesting a determination regarding the inapplicability of 
the Buy American Act shall submit the request with its offer, 
including the information and applicable supporting data 
required by paragraphs (c) and (d) of the clause at FAR 
52.225-9. 

52.225-11 
Buy American Act—Construction Materials under 

Trade Agreements. 
(Nov 2006) 

(a) Definitions. As used in this clause-- 

“Caribbean Basin country construction material” means a 
construction material that-- 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
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(1) Is wholly the growth, product, or manufacture of a 
Caribbean Basin country; or 

(2) In the case of a construction material that consists 
in whole or in part of materials from another country, has 
been substantially transformed in a Caribbean Basin 
country into a new and different construction material 
distinct from the materials from which it was transformed. 

“Component” means an article, material, or supply 
incorporated directly into a construction material. 

“Construction material” means an article, material, or supply 
brought to the construction site by the Contractor or 
subcontractor for incorporation into the building or work. 
The term also includes an item brought to the site 
preassembled from articles, materials, or supplies. However, 
emergency life safety systems, such as emergency lighting, 
fire alarm, and audio evacuation systems, that are discrete 
systems incorporated into a public building or work and that 
are produced as complete systems, are evaluated as a single 
and distinct construction material regardless of when or how 
the individual parts or components of those systems are 
delivered to the construction site. Materials purchased 
directly by the Government are supplies, not construction 
material. 

“Cost of components” means-- 

(1) For components purchased by the Contractor, the 
acquisition cost, including transportation costs to the 
place of incorporation into the construction material 
(whether or not such costs are paid to a domestic firm), 
and any applicable duty (whether or not a duty-free entry 
certificate is issued); or 

(2) For components manufactured by the Contractor, 
all costs associated with the manufacture of the 
component, including transportation costs as described in 
paragraph (1) of this definition, plus allocable overhead 
costs, but excluding profit. Cost of components does not 
include any costs associated with the manufacture of the 
construction material. 

“Designated country” means any of the following countries:  

(1) A World Trade Organization Government 
Procurement Agreement country (Aruba, Austria, Belgium, 
Canada, Cyprus, Czech Republic, Denmark. Estonia, 
Finland, France, Germany, Greece, Hong Kong, Hungary, 
Iceland Ireland, Israel, Italy, Japan, Korea (Republic of), 
Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, 
Netherlands, Norway, Poland, Portugal, Singapore, Slovak 
Republic, Slovenia, Spain, Sweden, Switzerland, or United 
Kingdom); 

(2) A Free Trade Agreement country (Australia, 
Bahrain, Canada, Chile, El Salvador, Guatemala, 
Honduras, Mexico, Morocco, Nicaragua, or Singapore); 

(3) A least developed country (Afghanistan, Angola, 
Bangladesh, Benin, Bhutan, Burkina Faso, Burundi, 
Cambodia, Cape Verde, Central African Republic, Chad, 
Comoros, Democratic Republic of Congo, Djibouti, East 
Timor, Equatorial Guinea, Eritrea, Ethiopia, Gambia, 
Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, 
Madagascar, Malawi, Maldives, Mali, Mauritania, 
Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome 
and Principe, Senegal, Sierra Leone, Solomon Islands, 
Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, 
Yemen, or Zambia); or 

(4) A Caribbean Basin country (Antigua and 
Barbuda, Aruba, Bahamas, Barbados, Belize, British 
Virgin Islands, Costa Rica, Dominica, Dominican 
Republic, Grenada, Guyana, Haiti, Jamaica, Montserrat, 
Netherlands Antilles, St. Kitts and Nevis, St. Lucia, St. 
Vincent and the Grenadines, or Trinidad and Tobago). 

“Designated country construction material” means a 
construction material that is a WTO GPA country 
construction material, an FTA country construction material, 
a least developed country construction material, or a 
Caribbean Basin country construction material. 

“Domestic construction material” means-- 

(1) An unmanufactured construction material mined 
or produced in the United States; or 

(2) A construction material manufactured in the 
United States, if the cost of its components mined, 
produced, or manufactured in the United States exceeds 50 
percent of the cost of all its components. Components of 
foreign origin of the same class or kind for which 
nonavailability determinations have been made are treated 
as domestic. 

“Free Trade Agreement country construction material 
means” a construction material that-- 

(1) Is wholly the growth, product, or manufacture 
of a Free Trade Agreement (FTA) country; or 

(2) In the case of a construction material that 
consists in whole or in part of materials from another 
country, has been substantially transformed in a FTA 
country into a new and different construction material 
distinct from the materials from which it was 
transformed. 

“Foreign construction material” means a construction 
material other than a domestic construction material. 

“Least developed country construction material” means a 
construction material that-- 

(1) Is wholly the growth, product, or manufacture of a 
least developed country; or 
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(2) In the case of a construction material that consists in 
whole or in part of materials from another country, has been 
substantially transformed in a least developed country into a 
new and different construction material distinct from the 
materials from which it was transformed. 

“United States” means the 50 States, the District of 
Columbia, and outlying areas. 

“WTO GPA country construction material” means a 
construction material that-- 

(1) Is wholly the growth, product, or manufacture of a 
WTO GPA country; or 

(2) In the case of a construction material that consists 
in whole or in part of materials from another country, has 
been substantially transformed in a WTO GPA country into 
a new and different construction material distinct from the 
materials from which it was transformed. 

(b) Construction materials.  

(1) This clause implements the Buy American Act (41 
U.S.C. 10a-10d) by providing a preference for domestic 
construction material. In addition, the Contracting Officer 
has determined that the WTO GPA and Free Trade 
Agreements (FTAs) apply to this acquisition. Therefore, the 
Buy American Act restrictions are waived for designated 
country construction materials. 

(2) The Contractor shall use only domestic or designated 
country construction material in performing this contract, 
except as provided in paragraphs (b)(3) and (b)(4) of this 
clause. 

(3) The requirement in paragraph (b)(2) of this clause 
does not apply to the construction materials or components 
listed by the Government as follows: NONE.  

(4) The Contracting Officer may add other foreign 
construction material to the list in paragraph (b)(3) of this 
clause if the Government determines that-- 

(i) The cost of domestic construction material would 
be unreasonable. The cost of a particular domestic 
construction material subject to the restrictions of the Buy 
American Act is unreasonable when the cost of such material 
exceeds the cost of foreign material by more than 6 percent; 

(ii) The application of the restriction of the Buy 
American Act to a particular construction material would be 
impracticable or inconsistent with the public interest; or 

(iii) The construction material is not mined, 
produced, or manufactured in the United States in sufficient 
and reasonably available commercial quantities of a 
satisfactory quality. 

(c) Request for determination of inapplicability of the Buy 
American Act.  

(1) 

(i) Any Contractor request to use foreign construction 
material in accordance with paragraph (b)(4) of this clause 
shall include adequate information for Government 
evaluation of the request, including-- 

(A) A description of the foreign and domestic 
construction materials; 

(B) Unit of measure; 

(C) Quantity; 

(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; 
and 

(H) A detailed justification of the reason for use of 
foreign construction materials cited in accordance with 
paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall 
include a reasonable survey of the market and a completed 
price comparison table in the format in paragraph (d) of this 
clause. 

(iii) The price of construction material shall 
include all delivery costs to the construction site and any 
applicable duty (whether or not a duty-free certificate may 
be issued). 

(iv) Any Contractor request for a determination 
submitted after contract award shall explain why the 
Contractor could not reasonably foresee the need for such 
determination and could not have requested the 
determination before contract award. If the Contractor does 
not submit a satisfactory explanation, the Contracting Officer 
need not make a determination. 

(2) If the Government determines after contract award 
that an exception to the Buy American Act applies and the 
Contracting Officer and the Contractor negotiate adequate 
consideration, the Contracting Officer will modify the 
contract to allow use of the foreign construction material. 
However, when the basis for the exception is the 
unreasonable price of a domestic construction material, 
adequate consideration is not less than the differential 
established in paragraph (b)(4)(i) of this clause. 

(3) Unless the Government determines that an 
exception to the Buy American Act applies, use of foreign 
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construction material is noncompliant with the Buy 
American Act. 

(d) Data. To permit evaluation of requests under paragraph 
(c) of this clause based on unreasonable cost, the Contractor 
shall include the following information and any applicable 
supporting data based on the survey of suppliers: 

Foreign and Domestic Construction Materials Price 
Comparison 

Construction 
material description 

Unit of 
measure 

Quantity Price (dollars) 
* 

Item 1          

Foreign construction 
material 

         

Domestic 
construction 

material 

         

Item 2          

Foreign construction 
material 

         

Domestic 
construction 

material 

         

[List name, address, telephone number, and contact for 
suppliers surveyed. Attach copy of response; if oral, attach 
summary.] 

[Include other applicable supporting information. ] 

[* Include all delivery costs to the construction site and any 
applicable duty (whether or not a duty-free entry certificate 
is issued).] 

(End of clause) 

Alternate I (Nov 2006). As prescribed in 25.1102(c)(3), add 
the following definitions of “Bahrainian construction 
material” and “Mexican construction material” to paragraph 
(a) of the basic clause, and substitute the following 
paragraphs (b)(1) and (b)(2) for paragraphs (b)(1) and (b)(2) 
of the basic clause: 

“Bahrainian construction material” means a construction 
material that— 

(1) Is wholly the growth, product, or manufacture of 
Bahrain; or 

(2) In the case of a construction material that consists 
in whole or in part of materials from another country, has 
been substantially transformed in Bahrain into a new and 
different construction material distinct from the materials 
from which it was transformed. 

“Mexican construction material” means a construction 
material that— 

(1) Is wholly the growth, product, or manufacture of 
Mexico; or 

(2) In the case of a construction material that consists 
in whole or in part of materials from another country, has 
been substantially transformed in Mexico into a new and 
different construction material distinct from the materials 
from which it was transformed. 

(b) Construction materials.  

(1) This clause implements the Buy American Act (41 
U.S.C. 10a-10d) by providing a preference for domestic 
construction material. In addition, the Contracting Officer 
has determined that the WTO GPA and all the Free Trade 
Agreements except NAFTA apply to this acquisition. 
Therefore, the Buy American Act restrictions are waived for 
designated country construction materials other than 
Bahrainian or Mexican construction materials. 

(2) The Contractor shall use only domestic, or 
designated country construction material other than 
Bahrainian or Mexican construction material in performing 
this contract, except as provided in paragraphs (b)(3) and 
(b)(4) of this clause. 

 
52.225-12 

Notice of Buy American Act Requirement—Construction 
Materials Under Trade Agreements. 

(Jan 2005) 
(a) Definitions. “Construction material,” “designated country 
construction material,” “domestic construction material,” and 
“foreign construction material,” as used in this provision, are 
defined in the clause of this solicitation entitled “Buy 
American Act--Construction Materials Under Trade 
Agreements” (Federal Acquisition Regulation (FAR) clause 
52.225-11). 

(b) Requests for determination of inapplicability. An offeror 
requesting a determination regarding the inapplicability of 
the Buy American Act should submit the request to the 
Contracting Officer in time to allow a determination before 
submission of offers. The offeror shall include the 
information and applicable supporting data required by 
paragraphs (c) and (d) of FAR clause 52.225-11 in the 
request. If an offeror has not requested a determination 
regarding the inapplicability of the Buy American Act before 
submitting its offer, or has not received a response to a 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
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previous request, the offeror shall include the information 
and supporting data in the offer. 

(c) Evaluation of offers.  

(1) The Government will evaluate an offer requesting 
exception to the requirements of the Buy American Act, 
based on claimed unreasonable cost of domestic construction 
materials, by adding to the offered price the appropriate 
percentage of the cost of such foreign construction material, 
as specified in paragraph (b)(4)(i) of FAR clause 52.225-11. 

(2) If evaluation results in a tie between an offeror that 
requested the substitution of foreign construction material 
based on unreasonable cost and an offeror that did not 
request an exception, the Contracting Officer will award to 
the offeror that did not request an exception based on 
unreasonable cost. 

(d) Alternate offers.  

(1) When an offer includes foreign construction 
material, other than designated country construction 
material, that is not listed by the Government in this 
solicitation in paragraph (b)(3) of FAR clause 52.225-11, the 
offeror also may submit an alternate offer based on use of 
equivalent domestic or designated country construction 
material. 

(2) If an alternate offer is submitted, the offeror shall 
submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in 
accordance with paragraphs (c) and (d) of FAR clause 
52.225-11 for the offer that is based on the use of any 
foreign construction material for which the Government has 
not yet determined an exception applies. 

(3) If the Government determines that a particular 
exception requested in accordance with paragraph (c) of 
FAR clause 52.225-11 does not apply, the Government will 
evaluate only those offers based on use of the equivalent 
domestic or designated country construction material, and 
the offeror shall be required to furnish such domestic or 
designated country construction material. An offer based on 
use of the foreign construction material for which an 
exception was requested-- 

(i) Will be rejected as nonresponsive if this 
acquisition is conducted by sealed bidding; or 

(ii) May be accepted if revised during 
negotiations. 

(End of provision) 

Alternate II (Nov 2006). As prescribed in 25.1102(d)(3), add 
the definitions of “Bahrainian construction material” and 
“Mexican construction material” to paragraph (a) and 
substitute the following paragraph (d) for paragraph (d) of 
the basic provision: 

(d) Alternate offers.  

(1) When an offer includes foreign construction 
material, except foreign construction material from a 
designated country other than Bahrain or Mexico, that is not 
listed by the Government in this solicitation in paragraph 
(b)(3) of FAR clause 52.225-11, the offeror also may submit 
an alternate offer based on use of equivalent domestic or 
designated country construction material other than 
Bahrainian or Mexican construction material. 

(2) If an alternate offer is submitted, the offeror shall 
submit a separate Standard Form 1442 for the alternate offer, 
and a separate price comparison table prepared in 
accordance with paragraphs (c) and (d) of FAR clause 
52.225-11 for the offer that is based on the use of any 
foreign construction material for which the Government has 
not yet determined an exception applies. 

(3) If the Government determines that a particular 
exception requested in accordance with paragraph (c) of 
FAR clause 52.225-11 does not apply, the Government will 
evaluate only those offers based on use of the equivalent 
domestic or designated country construction material other 
than Bahrainian or Mexican construction material. An offer 
based on use of the foreign construction material for which 
an exception was requested-- 

(i) Will be rejected as nonresponsive if this 
acquisition is conducted by sealed bidding; or  

(ii) May be accepted if revised during 
negotiations. 

 
(End of Section F) 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/25.htm#P924_75435
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MINIMUM WAGE SCHEDULE 

 
U.S. Department of Labor 

Employment Standards Administration 
Wage and Hour Division 

 
GENERAL DECISION: IA20080001 02/08/2008 IA1 

 
Date: February 8, 2008 
General Decision Number: IA20080001 02/08/2008 
 
Superseded General Decision Number: IA20070001 
 
State: Iowa 
 
Construction Types: Heavy and Highway 
 
Counties: Iowa Statewide. 
 
STATEWIDE EXCEPT SCOTT COUNTY   HEAVY CONSTRUCTION PROJECTS 
(Does not include work on or pertaining to the Mississippi or 
Missouri Rivers or on Water and Sewage Treatment Plants), AND 
HIGHWAY PROJECTS (does not include building structures in rest 
areas) 
 
Modification Number     Publication Date 
           0             02/08/2008 
 
*  SUIA2002-003 12/01/2007 
 
                                   Rates          Fringes 
 
Carpenter & Piledrivermen   
     ZONE 1......................$ 22.17             7.83 
     ZONE 2......................$ 20.08             7.83 
     ZONE 3......................$ 20.08             7.83 
     ZONE 4......................$ 19.80             5.70 
     ZONE 5......................$ 19.25             4.30 
   
Concrete Finisher   
     ZONE 1......................$ 20.77             6.00 
     ZONE 2......................$ 20.77             6.00 
     ZONE 3......................$ 20.77             6.00 
     ZONE 4......................$ 18.55             4.20 
     ZONE 5......................$ 16.95             4.20 
   
Electricians: (STREET AND    
HIGHWAY LIGHTING AND TRAFFIC    
SIGNALS)   
     ZONE 1, ZONE 2 AND ZONE 3...$ 19.55             4.20 
     ZONE 4......................$ 18.25             4.20 
     ZONE 5......................$ 16.00             4.20 
   
Ironworkers: (SETTING OF    
STRUCTURAL STEEL)   
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     ZONE 1 AND 2................$ 24.05             6.85 
     ZONE 3......................$ 23.75             7.15 
     ZONE 4......................$ 19.65             5.85 
   
Laborers:   
     ZONE 1 AND ZONE 2 
      GROUP A....................$ 18.43             7.60 
      GROUP AA...................$ 19.20             7.60 
      GROUP B....................$ 16.58             7.60 
      GROUP C....................$ 13.50             7.60 
     ZONE 3 
      GROUP A....................$ 18.43             7.60 
      GROUP AA...................$ 19.20             7.60 
      GROUP B....................$ 16.58             7.60 
      GROUP C....................$ 13.50             7.60 
     ZONE 4 
      GROUP A....................$ 17.60             4.85 
      GROUP B....................$ 16.28             4.85 
      GROUP C....................$ 13.80             3.80 
     ZONE 5 
      GROUP A....................$ 16.55             4.20 
      GROUP B....................$ 13.55             4.20 
      GROUP C....................$ 12.95             4.20 
   
Power equipment operators:   
     ZONE 1 
      GROUP A....................$ 24.90            12.10 
      GROUP B....................$ 23.30            12.10 
      GROUP C....................$ 20.80            12.10 
      GROUP D....................$ 20.80            12.10 
     ZONE 2 
      GROUP A....................$ 24.15            12.10 
      GROUP B....................$ 22.55            12.10 
      GROUP C....................$ 19.80            12.10 
      GROUP D....................$ 19.80            12.10 
     ZONE 3 
      GROUP A....................$ 24.90            12.20 
      GROUP B....................$ 23.10            12.20 
      GROUP C....................$ 22.10            12.20 
      GROUP D....................$ 22.10            12.20 
     ZONE 4 
      GROUP A....................$ 24.50             6.40 
      GROUP B....................$ 23.36             6.40 
      GROUP C....................$ 21.28             6.17 
      GROUP D....................$ 21.28             6.17 
     ZONE 5 
      GROUP A....................$ 21.07             4.40 
      GROUP B....................$ 20.03             4.40 
      GROUP C....................$ 18.70             4.40 
      GROUP D....................$ 17.70             4.40 
   
TRUCK DRIVER (AND PAVEMENT    
MARKING DRIVER/SWITCHPERSON)   
     ZONE 1......................$ 18.90             7.85 
     ZONE 2......................$ 18.90             7.85 
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     ZONE 3......................$ 18.90             7.85 
     ZONE 4......................$ 18.80             4.20 
     ZONE 5......................$ 16.85             4.20 
 
ZONE DEFINITIONS    
 
  ZONE 1 - The Counties of Polk, Warren and Dallas for all 
  Crafts, and Linn County Carpenters Only. 
 
  ZONE 2 - The Counties of Dubuque for all crafts and Linn 
  County for all Crafts except Carpenters. 
 
  ZONE 3 - The Cities of Burlington, Clinton, Fort Madison 
  Keokuk, and Muscatine (and abutting municipalities of any 
  such cities). 
 
  ZONE 4 - Story, Black Hawk, Cedar, Jasper, Jones, Jackson, 
  Madison and Marion Counties; Clinton County (except the 
  City of Clinton), Johnson County, Muscatine County (except 
  the City of Muscatine), the City of Council Bluffs, Lee 
  County and Des Moines County. 
 
ZONE 5 - All  areas of the state not listed above.  
 
      LABORER CLASSIFICATIONS - ALL ZONES  
 
  GROUP AA:  Skilled pipelayer (sewer, water and conduits) and 
  tunnel laborers (zones 1, 2 and 3) 
 
  GROUP A - Carpenter tender on bridges and box culverts; curb 
  machine (without a seat); deck hand; diamond and core 
  drills; drill operator on air tracs, wagon drills and 
  similar drills; form setter/stringman on paving work; 
  gunnite nozzleman; joint sealer kettleman; laser operator; 
  pipelayer (sewer water and conduits) Zone 4 & 5; powderman 
  tender; powerman/blaster; saw operator; tunnel laborer 
  (zones 4 and 5). 
 
  GROUP B - Air, gas, electric tool operator; barco hammer; 
  carpenter tender; caulker; chain sawman; compressor (under 
  400cfm); concrete finisher tender; concrete processing 
  materials and monitors; cutting torch on demolition; drill 
  tender; dumpmen; electric drills; fence erectors; form line 
  expansion joint assembler; form tamper; general laborer; 
  grade checker; handling and placing metal mesh, dowel bars, 
  reforcing bars and chains; hot asphalt laborer; installing 
  temporary traffic control devices; jackhammerman; 
  mechanical grouter; painter (all except stripers); paving 
  breaker; planting trees, shrubs and flowers; power broom 
  (not self/propelled); power buggyman; rakers; rodman (tying 
  reinforcing steel); sandblaster; seeding and mulching; 
  sewer utility topman/bottom man; spaders; stressor or 
  stretcherman on pre or post tensioned concrete;  stringman 
  on re/surfacing/no grade control; swinging stage, tagline 
  or block and tackle; tampers; timberman; tool room men and 
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  checkers; tree climber; tree groundman; underpinning and 
  shoring caissons over twelve feet deep; vibrators; walk 
  behind trencher; walk behind paint stripers; walk behind 
  vibrating compactor; water pumps (under three inch); work 
  from bosun chair. 
 
  GROUP C - Scale weigh person; traffic control/flagger, 
  surveillance or monitor, water carrier. 
 
     POWER EQUIPMENT OPERATOR CLASSIFICATIONS - ALL  ZONES   
 
  GROUP A - Asphalt Breakdown Roller (vibratory), Asphalt 
  laydown  machine; asphalt plant; Asphalt Screed, bulldozer 
  finish);  central mix plant; concrete pump; crane; crawler 
  tractor pulling scraper;  directional drill (60,000(lbs) 
  pullback and above); dragline and power shovel; dredge 
  engineer; excavator (over 1/2 cu. yd.) front end loader (4 
  cy and over); horizontal boring machine; master mechanic; 
  milling machine (over 350 hp); motor grader (finish); push 
  cat; rubber tired backhoe (over 1/2 cu. yd.) scraper (12 
  cu. yd. and over or finish); Self-propelled rotary 
  mixer/road reclaimer; sidebroom tractor; slipform portland 
  concrete paver; tow or push boat; trenching machine 
  (Cleveland 80 or similar). 
 
  GROUP B - Articulated off road hauler, asphalt heater/planer; 
  asphalt material transfer vehicle; Asphalt Roller; belt 
  loader or similar loader; bulldozer (rough); churn or 
  rotarydrill; concrete curb machine, crawler tractor pulling 
  ripper, disk or roller; deck hand/oiler directional drill 
  (less than 60,000(lbs) pullback); distributor; excavator 
  1/2 cu. yd. and under); form riding concrete paver; front 
  end loader (2 to less than 4 cu. yd.); group equipment 
  greaser; mechanic; milling machine (350hp. and less); 
  paving breaker; portland concrete dry batch plant; rubber 
  tired backhoe 1/2 cu. yd. and under); scraper (under 12 
  cy), screening, washing and crushing plant (mobile, 
  portable or stationary); shoulder machine; skid loader (1 
  cu. yd and over); subgrader or trimmer; trenching machine; 
  water wagon on compaction. 
 
  GROUP C - Boom & winch truck, concrete spreader/belt placer, 
  deep wells for dewatering; farm type tractor (over 75 hp.) 
  pulling disc or roller; forklift; front end loader (under 2 
  cu. yd.); motor grader (rough); pile hammer power unit; 
  pump (greater than three inch diameter); pumps on well 
  points; safty boat; self-propelled roller (other than 
  asphalt); self-propelled sand blaster or shot blaster, 
  water blaster or striping grinder/remover; skid loader 
  (under 1 cu. yd.); truck mounted post driver. 
 
  GROUP D - Boiler, compressor, cure and texture machine; dow 
  box; farm type or utility tractor (under 75 hp.) pulling 
  disk, roller or other attachments; group greaser tender; 
  light plants; mechanic tender; mechanical broom; mechanical 
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  heaters; oiler; pumps (under three inch diameter); tree 
  chipping machine; truck cranedriver/oiler. 
 
   CARPENTERS AND PILEDRIVERMEN (ZONE 5) 
 
  Setting of structural steel; any welding incidental to bridge 
  or culvert construction; setting concrete beams. 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
---------------------------------------------------------------- 
 
            WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
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 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
   END OF GENERAL DECISION 
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52.223-3 
Hazardous Material Identification and Material Safety 

Data. (Jan 1997) Alt I (Jul 1995) 
 
(a) "Hazardous material," as used in this clause, includes 
any material defined as hazardous under the latest version 
of Federal Standard No. 313 (including revisions adopted 
during the term of the contract). 
 
(b) The offeror must list any hazardous material, as defined 
in paragraph (a) of this clause, to be delivered under this 
contract. The hazardous material shall be properly 
identified and include any applicable identification 
number, such as National Stock Number or Special Item 
Number. This information shall also be included on the 
Material Safety Data Sheet submitted under this contract. 
 

Material (If none, insert "None")  Identification No.  
None  
  

 
(c) This list must be updated during performance of the 
contract whenever the Contractor determines that any other 
material to be delivered under this contract is hazardous.  
 
(d) The apparently successful offeror agrees to submit, for 
each item as required prior to award, a Material Safety 
Data Sheet, meeting the requirements of 29 CFR 
1910.1200(g) and the latest version of Federal Standard 
No. 313, for all hazardous material identified in paragraph 
(b) of this clause. Data shall be submitted in accordance 
with Federal Standard No. 313, whether or not the 
apparently successful offeror is the actual manufacturer of 
these items. Failure to submit the Material Safety Data 
Sheet prior to award may result in the apparently 
successful offeror being considered non-responsible and 
ineligible for award.  
 
(e) If, after award, there is a change in the composition of 
the item(s) or a revision to Federal Standard No. 313, 
which renders incomplete or inaccurate the data submitted 
under paragraph (d) of this clause, the Contractor shall 
promptly notify the Contracting Officer and resubmit the 
data.  
 
(f) Neither the requirements of this clause nor any act or 
failure to act by the Government shall relieve the 
Contractor of any responsibility or liability for the safety of 
Government, Contractor, or subcontractor personnel or 
property.  
 
(g) Nothing contained in this clause shall relieve the 
Contractor from complying with applicable Federal, State, 
and local laws, codes, ordinances, and regulations 

(including the obtaining of licenses and permits) in 
connection with hazardous material.  
 
(h) The Government's rights in data furnished under this 
contract with respect to hazardous material are as follows:  
 
 (1) To use, duplicate and disclose any data to which 
this clause is applicable. The purposes of this right are to-  
 
  (i) Apprise personnel of the hazards to which they 
may be exposed in using, handling, packaging, 
transporting, or disposing of hazardous materials;  
 
  (ii) Obtain medical treatment for those affected by 
the material; and  
 
  (iii) Have others use, duplicate, and disclose the 
data for the Government for these purposes.  
 
 (2) To use, duplicate, and disclose data furnished 
under this clause, in accordance with paragraph (h)(1) of 
this clause, in precedence over any other clause of this 
contract providing for rights in data.  
 
 (3) The Government is not precluded from using 
similar or identical data acquired from other  sources. 
 
(i) Except as provided in paragraph (i)(2), the Contractor 
shall prepare and submit a sufficient number of Material 
Safety Data Sheets (MSDS's), meeting the requirements of 
29 CFR 1910.1200(g) and the latest version of Federal 
Standard No. 313, for all hazardous materials identified in 
paragraph (b) of this clause.  
 
 (1) For items shipped to consignees, the Contractor 
shall include a copy of the MSDS's with the packing list or 
other suitable shipping document, which accompanies each 
shipment. Alternatively, the Contractor is permitted to 
transmit MSDS's to consignees in advance of receipt of 
shipments by consignees, if authorized in writing by the 
Contracting Officer.  
 
 (2) For items shipped to consignees identified by 
mailing address as agency depots, distribution centers or 
customer supply centers, the Contractor shall provide one 
copy of the MSDS's in or on each shipping container. If 
affixed to the outside of each container, the MSDS's must 
be placed in a weather resistant envelope. 

(End of Clause)
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52.223-9 
Estimate of Percentage of Recovered Material Content 

for EPA-Designated Products. 
(AUG 2000) 

 
(a) Definitions. As used in this clause— “Post consumer 
material” means a material or finished  
product that has served its intended use and has been 
discarded for disposal or recovery, having completed its 
life as a consumer item. Post consumer material is a part of 
the broader category of “recovered material.” “Recovered 
material” means waste materials and by-products 
recovered or diverted from solid waste, but the term does 
not include those materials and by-products generated 
from, and commonly reused within, an original 
manufacturing process.  
 
(b) The Contractor, on completion of this contract, shall—  
 
 (1) Estimate the percentage of the total recovered 
material used in contract performance, including, if 
applicable, the percentage of post consumer material 
content; and  
 
 (2) Submit this estimate to: 
 
  Contracting Officer 
  Eastern Federal Lands Highway Division 
  21400 Ridgetop Circle 
  Sterling, VA 20166. 

(End of Clause) 
 

52.228-15 
Performance and Payment Bonds -- Construction 

(Nov 2006) 
(a) Definitions. As used in this clause -- 

“Original contract price” means the award price of the 
contract; or, for requirements contracts, the price payable 
for the estimated total quantity; or, for indefinite-quantity 
contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price 
of any options, except those options exercised at the time 
of contract award. 

(b) Amount of required bonds. Unless the resulting contract 
price is $100,000 or less, the successful offeror shall 
furnish performance and payment bonds to the Contracting 
Officer as follows: 

(1) Performance Bonds (Standard Form 25). The penal 
amount of performance bonds at the time of contract award 
shall be 100 percent of the original contract price. 

(2) Payment Bonds (Standard Form 25-A). The 
penal amount of payment bonds at the time of contract 
award shall be 100 percent of the original contract 
price. 

(3) Additional bond protection. 

(i) The Government may require additional 
performance and payment bond protection if the 
contract price is increased. The increase in 
protection generally will equal 100 percent of 
the increase in contract price. 

(ii) The Government may secure the 
additional protection by directing the Contractor 
to increase the penal amount of the existing 
bond or to obtain an additional bond. 

(c) Furnishing executed bonds. The Contractor shall 
furnish all executed bonds, including any necessary 
reinsurance agreements, to the Contracting Officer, within 
the time period specified in the Bid Guarantee provision of 
the solicitation, or otherwise specified by the Contracting 
Officer, but in any event, before starting work. 

(d) Surety or other security for bonds. The bonds shall be 
in the form of firm commitment, supported by corporate 
sureties whose names appear on the list contained in 
Treasury Department Circular 570, individual sureties, or 
by other acceptable security such as postal money order, 
certified check, cashier’s check, irrevocable letter of credit, 
or, in accordance with Treasury Department regulations, 
certain bonds or notes of the United States. Treasury 
Circular 570 is published in the Federal Register or may 
be obtained from the: 

U.S. Department of Treasury 
Financial Management Service 
Surety Bond Branch 
3700 East West Highway, Room 6F01 
Hyattsville, MD 20782 
Or via the internet at 
http://www.fms.treas.gov/c570/ . 

(e) Notice of subcontractor waiver of protection (40 U.S.C. 
3133(c)). Any waiver of the right to sue on the payment 
bond is void unless it is in writing, signed by the person 
whose right is waived, and executed after such person has 
first furnished labor or material for use in the performance 
of the contract. 

(End of Clause) 

52.248-3 
Value Engineering – Construction. 

(Feb 2000) 
 (a) General. The Contractor is encouraged to develop, 
prepare, and submit value engineering change proposals 
(VECP’s) voluntarily. The Contractor shall share in any 
instant contract savings realized from accepted VECP’s, in 
accordance with paragraph (f) below. 

(b) Definitions. “Collateral costs,” as used in this clause, 
means agency costs of operation, maintenance, logistic 
support, or Government-furnished property. 

“Collateral savings,” as used in this clause, means those 
measurable net reductions resulting from a VECP in the 

http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/28.htm#P100_14864
http://frwebgate.access.gpo.gov/cgi-bin/leaving.cgi?from=leavingFR.html&log=linklog&to=http://www.fms.treas.gov/c570/
http://farsite.hill.af.mil/reghtml/regs/far2afmcfars/fardfars/far/48.htm#P188_28305
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agency’s overall projected collateral costs, exclusive of 
acquisition savings, whether or not the acquisition cost 
changes. 

“Contractor’s development and implementation costs,” as 
used in this clause, means those costs the Contractor incurs 
on a VECP specifically in developing, testing, preparing, 
and submitting the VECP, as well as those costs the 
Contractor incurs to make the contractual changes required 
by Government acceptance of a VECP. 

“Government costs,” as used in this clause, means those 
agency costs that result directly from developing and 
implementing the VECP, such as any net increases in the 
cost of testing, operations, maintenance, and logistic 
support. The term does not include the normal 
administrative costs of processing the VECP. 

“Instant contract savings,” as used in this clause, means the 
estimated reduction in Contractor cost of performance 
resulting from acceptance of the VECP, minus allowable 
Contractor’s development and implementation costs, 
including subcontractors’ development and implementation 
costs (see paragraph (h) below). 

“Value engineering change proposal (VECP)” means a 
proposal that -- 

  (1) Requires a change to this, the instant contract, to 
implement; and 

  (2) Results in reducing the contract price or estimated 
cost without impairing essential functions or 
characteristics; provided, that it does not involve a change- 

      (i) In deliverable end item quantities only; or 
      (ii) To the contract type only. 

(c) VECP preparation. As a minimum, the Contractor shall 
include in each VECP the information described in 
subparagraphs (c)(1) through (7) below. If the proposed 
change is affected by contractually required configuration 
management or similar procedures, the instructions in 
those procedures relating to format, identification, and 
priority assignment shall govern VECP preparation. The 
VECP shall include the following: 

    (1) A description of the difference between the existing 
contract requirement and that proposed, the comparative 
advantages and disadvantages of each, a justification when 
an item’s function or characteristics are being altered, and 
the effect of the change on the end item’s performance. 

   (2) A list and analysis of the contract requirements that 
must be changed if the VECP is accepted, including any 
suggested specification revisions. 

   (3) A separate, detailed cost estimate for 

        (i) the affected portions of the existing contract 
requirement and 

        (ii) the VECP. 

The cost reduction associated with the VECP shall take 
into account the Contractor’s allowable development and 
implementation costs, including any amount attributable to 
subcontracts under paragraph (h) below. 

   (4) A description and estimate of costs the Government 
may incur in implementing the VECP, such as test and 
evaluation and operating and support costs. 

   (5) A prediction of any effects the proposed change 
would have on collateral costs to the agency. 

   (6) A statement of the time by which a contract 
modification accepting the VECP must be issued in order 
to achieve the maximum cost reduction, noting any effect 
on the contract completion time or delivery schedule. 

   (7) Identification of any previous submissions of the 
VECP, including the dates submitted, the agencies and 
contract numbers involved, and previous Government 
actions, if known. 

(d) Submission. The Contractor shall submit VECP’s to the 
Resident Engineer at the worksite, with a copy to the 
Contracting Officer. 

(e) Government action. 

   (1) The Contracting Officer will notify the Contractor of 
the status of the VECP within 45 calendar days after the 
contracting office receives it. If additional time is required, 
the Contracting Officer will notify the Contractor within 
the 45-day period and provide the reason for the delay and 
the expected date of the decision. The Government will 
process VECP’s expeditiously; however, it will not be 
liable for any delay in acting upon a VECP. 

   (2) If the VECP is not accepted, the Contracting Officer 
will notify the Contractor in writing, explaining the reasons 
for rejection. The Contractor may withdraw any VECP, in 
whole or in part, at any time before it is accepted by the 
Government. The Contracting Officer may require that the 
Contractor provide written notification before undertaking 
significant expenditures for VECP effort. 

   (3) Any VECP may be accepted, in whole or in part, by 
the Contracting Officer’s award of a modification to this 
contract citing this clause. The Contracting Officer may 
accept the VECP, even though an agreement on price 
reduction has not been reached, by issuing the Contractor a 
notice to proceed with the change. Until a notice to 
proceed is issued or a contract modification applies a 
VECP to this contract, the Contractor shall perform in 
accordance with the existing contract. The decision to 
accept or reject all or part of any VECP is a unilateral 
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decision made solely at the discretion of the Contracting 
Officer. 

(f) Sharing -- 

   (1) Rates. The Government’s share of savings is 
determined by subtracting Government costs from instant 
contract savings and multiplying the result by -- 

      (i) 45 percent for fixed-price contracts; or 
     (ii) 75 percent for cost-reimbursement contracts. 

   (2) Payment. Payment of any share due the Contractor 
for use of a VECP on this contract shall be authorized by a 
modification to this contract to -- 

      (i) Accept the VECP; 

      (ii) Reduce the contract price or estimated cost by the 
amount of instant contract savings; and 

      (iii) Provide the Contractor’s share of savings by 
adding the amount calculated to the contract price or fee. 

(g) Collateral savings. If a VECP is accepted, the 
Contracting Officer will increase the instant contract 
amount by 20 percent of any projected collateral savings 
determined to be realized in a typical year of use after 
subtracting any Government costs not previously offset. 
However, the Contractor’s share of collateral savings will 
not exceed the contract’s firm-fixed-price or estimated 
cost, at the time the VECP is accepted, or $100,000, 
whichever is greater. The Contracting Officer is the sole 
determiner of the amount of collateral savings. 

(h) Subcontracts. The Contractor shall include an 
appropriate value engineering clause in any subcontract of 
$50,000 or more and may include one in subcontracts of 
lesser value. In computing any adjustment in this contract’s 
price under paragraph (f) above, the Contractor’s allowable 
development and implementation costs shall include any 
subcontractor’s allowable development and 
implementation costs clearly resulting from a VECP 
accepted by the Government under this contract, but shall 
exclude any value engineering incentive payments to a 
subcontractor. The Contractor may choose any 
arrangement for subcontractor value engineering incentive 
payments; provided, that these payments shall not reduce 
the Government’s share of the savings resulting from the 
VECP. 

(i) Data. The Contractor may restrict the Government’s 
right to use any part of a VECP or the supporting data by 
marking the following legend on the affected parts: 

These data, furnished under the Value Engineering -- 
Construction clause of contract DTFH71-08-C-000XX, 
shall not be disclosed outside the Government or 
duplicated, used, or disclosed, in whole or in part, for any 
purpose other than to evaluate a value engineering change 
proposal submitted under the clause. This restriction does 
not limit the Government’s right to use information 

contained in these data if it has been obtained or is 
otherwise available from the Contractor or from another 
source without limitations. 

(End of Section G) 
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52.211-10 
COMMENCEMENT, PROSECUTION, AND 

COMPLETION OF WORK 
(APR 1984) 

 
The Contractor shall be required to (a) commence work 

under this contract within (SEE SF 1442, BLOCK 11 FOR 
NUMBER OF DAYS) calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the 
work diligently, and (c) complete the entire work ready for 
use not later than (THE TIME INDICATED IN THE 
CONTINUATION OF THE SF 1442, BLOCK 11).  The 
time stated for completion shall include final cleanup of the 
premises.                  (End of Clause). 

 
52.211-12 

LIQUIDATED DAMAGES--CONSTRUCTION 
(SEPT 2000) 

 
(a) If the Contractor fails to complete the work within the 
time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of  
(SEE SUBSECTION 108.04 OF THE FP-96/FP-03 AND/OR 
SPECIAL CONTRACT REQUIREMENTS FOR 
AMOUNT) for each calendar day of delay until the work is 
completed or accepted.  
 
(b) If the Government terminates the Contractor's right to 
proceed, liquidated damages will continue to accrue until the 
work is completed. These liquidated damages are in addition 
to excess costs of repurchase under the Termination clause.  

(End of Clause) 
 
 

52.211-18 -- Variation in Estimated Quantity. 
As prescribed in 11.703(c), insert the following clause in 
solicitations and contracts when a fixed-price construction 
contract is contemplated that authorizes a variation in the 
estimated quantity of unit-priced items: 

Variation in Estimated Quantity (Apr 1984) 
If the quantity of a unit-priced item in this contract is an 
estimated quantity and the actual quantity of the unit-priced 
item varies more than 15 percent above or below the 
estimated quantity, an equitable adjustment in the contract 
price shall be made upon demand of either party. The 
equitable adjustment shall be based upon any increase or 
decrease in costs due solely to the variation above 115 
percent or below 85 percent of the estimated quantity. If the 
quantity variation is such as to cause an increase in the time 
necessary for completion, the Contractor may request, in 
writing, an extension of time, to be received by the 
Contracting Officer within 10 days from the beginning of the 
delay, or within such further period as may be granted by the 
Contracting Officer before the date of final settlement of the 
contract. Upon the receipt of a written request for an 

extension, the Contracting Officer shall ascertain the facts 
and make an adjustment for extending the completion date 
as, in the judgement of the Contracting Officer, is justified. 

(End of Clause) 
 

52.236-1 
PERFORMANCE OF WORK BY THE 

CONTRACTOR. 
(Apr 1984) 

 
The Contractor shall perform on the site, and with its own 

organization, work equivalent to at least 50 percent of the 
total amount of work to be performed under the contract. 
This percentage may be reduced by a supplemental 
agreement to this contract if, during performing the work, 
the Contractor requests a reduction and the Contracting 
Officer determines that the reduction would be to the 
advantage of the Government. 

(End of Clause) 
 

52.236-4 
PHYSICAL DATA 

(APR 1984) 
 

Data and information furnished or referred to below is for the 
Contractor's information.  The Government shall not be 
responsible for any interpretation of or conclusion drawn from 
the data or information by the Contractor.  
 

(a) The indications of physical conditions on the drawings 
and in the specifications are the result of site investigations 
(SEE CONTINUATION OF SF 1442, BLOCK 9). 
 

(b) Weather conditions:  CONTACT LOCAL OFFICE 
OF NATIONAL WEATHER SERVICE, U.S. 
DEPARTMENT OF COMMERCE. 
 

(c) Transportation facilities:  N/A 
 

(d) Other Information:  SEE CONTINUATION OF SF 
1442, BLOCK 9. 

(End of Clause) 
 
 

(End of Section H) 
 

Revised 7/26/05 
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FEDERAL HIGHWAY ADMINISTRATION 
EASTERN FEDERAL LANDS HIGHWAY DIVISION 

SPECIAL CONTRACT REQUIREMENTS 
 

Project PRA-HEHO 10(1), 100(1) 
Herbert Hoover National Historic Site 

 
The following Special Contract Requirements amend and supplement the Standard 
Specifications for Construction of Roads and Bridges on Federal Highway Projects (FP-03) U. S. 
Customary Units, U. S. Department of Transportation, Federal Highway Administration. 
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Section 101.—TERMS, FORMAT, AND DEFINITIONS 
 
101.01.  Delete the last paragraph. 
 
 

Section 102.—BID, AWARD, AND EXECUTION OF CONTRACT 
 
102.04.  Add the following: 
 
Furnish documentary evidence as to the ownership and value of the assets pledged in support of 
the bond and details of the security interest in the assets by the individual sureties for the 
apparent low bidder within 14 calendar days after the opening of bids.  Failure to submit 
evidence within the time required will be grounds for declaring the surety unacceptable. 
 
In addition, the CO may, after reviewing the Affidavit of Individual Surety and documentary 
information on the security interest and the assets pledged, by certified mail to the surety's 
business or residence address (as shown on the bond), request the surety to provide further 
information and/or documents with respect to any of the documents provided.  The CO may 
require such information to be furnished under oath.  Failure of the surety to accept such mail, or 
failure of the surety to respond with the requested information or documents within 7 business 
days of receipt of the request, will be cause for rejection of the surety. 
 
These requirements are in addition to the requirements in FAR Subpart 28.203, except where in 
conflict with the requirements in the FAR, in which case the FAR controls. 
 
102.06.  Add the following after the last paragraph: 
 
Submit the documentary evidence for individual sureties at the same time as the Affidavit of 
Individual Surety and security interest in assets pledged.  A Contractor submitting an 
unacceptable individual surety in satisfaction of a performance or payment bond before the 
issuance of the Notice to Proceed will be permitted one opportunity to substitute an acceptable 
surety or sureties within 7 business days of receipt of notification that the surety is unacceptable. 
 
The Government's right to direct the substitution of sureties to ensure the continuing 
acceptability of the bonds during the performance of the Contract according to FAR Clause 
52.228-2, Additional Bond Security, is not restricted. 
 
These requirements are in addition to the requirements in FAR Subpart 28.203, except where in 
conflict with the requirements in the FAR, in which case the FAR controls. 
 
 

Section 104.—CONTROL OF WORK 
 
104.03(a).  Add the following to the third paragraph: 
 
Drawings will be reviewed in the order they are received. 
 
104.03(b).  Add the following after 104.03(b): 
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(c) As-built working drawings.  Furnish 2 sets of as-built working drawings.  The 
Government will provide 2 sets of contract drawings to be used exclusively for recording the 
as-built details of the project. 
 
Keep the as-built working drawings current on a weekly basis and have at least 1 set 
available on the jobsite at all times.  Accurately and neatly record changes from the contract 
plans, which are made in the work, or additional information, which might be uncovered in 
the course of construction, as they occur by means of details and notes.  Maintain a log of all 
changes made to the as-built working drawings, and monthly, at the estimate cutoff date, 
make the as-built working drawings and log available for review by the CO. 
 
Note all additions or revisions to the location, character, and dimensions of the prescribed 
work shown on the contract drawings.  Line out all details shown that are not applicable to 
the completed work.  Use the red-line process (red pencil or red ink) to record on the as-built 
working drawings and final as-built drawings, as a minimum, but not limited to, the 
information described below: 
 

(1) Typical section(s) 
 

(a) Revisions in dimensions; and 
 
(b) Revisions in materials. 
 

(2) Plan and profile 
 

(a) Plan 
 

(1) Revisions to the alignment; 
 
(2) Changes in the construction limits; 
 
(3) Revisions in location, type, and grade of road approaches; 
 
(4) Location and type of utilities; 
 
(5) Location, size, and type of underdrains; 
 
(6) Skew of culverts; 
 
(7) Channel changes; 
 
(8) Location of monuments and permanent references; 
 
(9) Elevations for all aerial and underground crossings of utilities; and 
 
(10) Location, length, and type of fencing. 
 

(b) Profile 
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(1) Revisions to grades, elevations, and stationing of intersection PIs; 
 
(2) Equations; 
 
(3) Culvert diameter, length, type, and stationing; 
 
(4) Length of culvert extension. and length of existing culvert; 
 
(5) Location, length, stationing, and type of retaining walls; and 
 
(6) Location, length, stationing, and end treatment of guardrail. 
 

(3) Bridge 
 

(a) Stationing of bridge ends; 
 
(b) Elevations including footing, bearing pads, deck,  and top of walls; 
 
(c) Pile driving record with pile length, size, type, and tip elevation;  
 
(d) Post-tensioning records including stressing sequence, jacking force, and duct size 
& layout; 
 
(e) Construction and concrete placement sequences; 
 
(f) Bearing details with orientation; 
 
(g) Expansion joints including actual clearance with atmospheric temperature; 
 
(h) Any changes in plan or dimensions including any major changes in reinforcing. 

 
(4) Miscellaneous 

 
(a) Revisions to parking areas or turnouts; 
 
(b) Final location, type and length of curbs, sidewalks, etc; 
 
(c) Fencing type and limits; and 

 
(d) Landscaping and planting 

 
(5) Special Contract Procedures 

 
(a) Method of excavation, concrete placement, girder erection, structure repairs, etc 

 
Prepare final as-built drawings after the completion of each definable feature of work as 
listed in the Contractor Quality Control Plan (Foundations, Utilities, Structural Steel, etc., as 
appropriate for the project).  The as-built working drawings and final as-built drawings will 
be jointly reviewed for accuracy and completeness by the CO and the Contractor prior to 
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submission of each monthly pay estimate. 
 
If the monthly review finds that the Contractor is not maintaining the as-built working 
drawings, payment of the Contractor’s invoice will be withheld until the as-built working 
drawings are brought up to date. 
 
Furnish the as-built working drawings to the CO before the final inspection.  Correct all 
details found during the final inspection that are not shown on the as-built working drawings 
and return to the CO within 5 working days for approval. 
 
Once final as-built working drawings have been approved by the CO, provide final as-built 
drawings in the latest version of Adobe Acrobat (PDF) format (at the time of submission) on 
two sets of CD-R or DVD-R.  Include the latest version Adobe Acrobat reader on the CD-R 
or DVD-R.  Provide the final as-built drawings with a resolution quality such that the 
redlined drawings and notations are clearly discernable.  Final payment per Subsection 
109.09 will not be made until the CD-R or DVD-R of the final as-built drawings have been 
reviewed and approved by the CO. 
 
No direct payment will be made for maintaining and furnishing as-built working drawings. 

 
104.05.  Add the following: 
 
When hauling on National Park Service roads, do not exceed the following load restrictions: 
 

Single Units  Gross Vehicle Weight – pounds 

2 axles  40,000 
3 axles  48,000 
4 or more axles  52,000 
   
Combination Units   
3 axles  57,000 
4 axles  62,000 
5 or more axles  66,000 

 
Where the ground is saturated with water or during periods of freezing and thawing, the CO may 
impose further load restrictions or suspend hauling. 
 
104.05.  Add the following: 
 
Operate loaded vehicles hauling material at speeds not exceeding 40 miles per hour, or the 
posted speed limit whichever is lower, and spaced at 500-foot minimum intervals.  Do not 
exceed 25 miles per hour, or the posted speed limit whichever is lower, or operate more than 1 
loaded hauling vehicle at a time on a bridge. 
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Section 105.—CONTROL OF MATERIAL 
 
105.02(b).  Add the following: 
 

If any material is to be excavated from any material source outside the construction limits, 
other than commercially operated sites, before work begins provide a certification from the 
State Historic Preservation Officer or Indian Tribal Council, if applicable, stating: 
 

(1) That a cultural resource survey (a survey for historical sites and archeological 
remains) has been performed at the proposed site, and 

 
(2)  That no significant cultural resources exist in the area that will be disturbed by the 
Contractor. 

 
 

Section 106.—ACCEPTANCE OF WORK 
 
106.03.  Delete the first sentence of the second paragraph and substitute the following: 
 
Other than references in or to the FAR or Federal Law, when these Standard Specifications or 
Supplemental Contract Requirements reference certifications; certificates; or certified 
documents, equipment, or individuals, these references are not certifications under Section 4301 
of Public Law 104-106, National Defense Authorization Act for Fiscal Year 1996. 
 
 

Section 107.—LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 
107.01.  Add the following: 
 
The following permits may be required for this project: 
 

(a)  Disposal Permit or Agreement 
 
This list of permits may not be all inclusive of those required for construction.  No time or 
damages, including impact damages, will be allowed for failure to obtain necessary permits or 
agreements.  Provide copies of these permits and agreements upon request. 
 
107.01. Delete the second sentence of the third paragraph and substitute the following: 
 
Obtain all additional permits or agreements and modifications to Government-obtained permits 
or agreements that are required. 
 
107.02. Add the following after the third paragraph: 
 
For the full duration of construction, protect the existing trees that are tagged by the CO in the 
following manner: 
 

(a)  Install and maintain a 4-foot high wood slat fence with steel posts around the perimeter 
of the root protection area, per Subsection 619.06.  The root protection area is defined as an 
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area equal to 10 feet outside the dripline. 
 

(b)  All construction which takes place within the root protection area must be approved by 
the CO.  Do not store or locate construction materials, vehicles, staging areas, topsoil, 
disposal areas, or trailers within the root protection area.  Protect the area from flooding, 
erosion, sedimentation, and potentially harmful materials through run-off or spillage.  

 
(c)  Remove all tree protection prior to final acceptance. 

 
107.02.  Add the following after the sixth paragraph: 
 
Notify the CO in writing at least 48 hours in advance of any scheduled utility shutdown, 
investigation, and /or related work. 
 
107.05.  Add the following after the second paragraph: 
 
Submit all claims to the insurance company for investigation, regardless of deductible, unless the 
Contractor has chosen to pay the claim directly.  Provide the results of any investigations and 
subsequent actions to the CO within 1 week of receipt from the insurance company or of action.  
Determination by the insurance company that the claim is not covered by the policy is not an 
adequate basis for the Contractor to fail to meet its obligations under the requirements of this 
Section. 
 
 

Section 108.—PROSECUTION AND PROGRESS 
 
108.01.  Add the following: 
 
Construction operations are limited as follows: 
 
No work will be permitted on Sundays or National legal holidays. 
No work will be permitted on Hometown Days on June 20-21 and Hooverfest days on August 1-
2 
 
Maintain one lane of traffic at all times through the construction sites along Parkside Drive and 
Second Street Bridge.  Provide Flaggers as needed and when necessary.  Maintain and shift 
traffic using temporary channalization devices. 
 
 

Section 109.—MEASUREMENT AND PAYMENT 
 
109.08(b).  Add the following: 

 
Submit invoices by the 7th day after the closing date.  Invoices received after the 16th day 
following the closing date will not be accepted for payment processing that month.  Include 
late, unprocessed invoice submittals in the following month’s invoice. 

 
109.08(c).  Add the following: 
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The government’s designated billing office is: 
 
 Federal Highway Administration 
 Eastern Federal Lands Highway Division 
 Loudoun Tech Center 
 21400 Ridgetop Circle 
 Room 200 
 Sterling, Virginia 20166-6511 
 ATTN: CONSTRUCTION DIVISION 
 
 

Section 152.—CONSTRUCTION SURVEY AND STAKING 
 
152.03.  Delete the text of paragraphs (d), (i), (j) and (k). 
 
152.03(a).  Add the following: 
 

Set benchmarks (at least every 1,000 feet  of roadway).  Replace any missing control points. 
 
152.03(l)(9) and (10).  Delete the subsections and replace with the following: 
 

(9)  Traffic control (both permanent and temporary) signs, signals, markings, delineators, 
object markers, etc. 

 
152.03(l).  Add the following: 
 

(10)  Excavation limits for various drainage, walls, structures, and other pertinent items. 
 

(11)  Landscaping work. 

 
 

Section 154.—CONTRACTOR SAMPLING AND TESTING 
 
154.03.  Add the following: 
 
Furnish test results to the CO immediately after completing the test.  The requirements for 
furnishing test results do not include sample aging or curing time; therefore, reporting times will 
be extended accordingly. 
 
Submit proposals for using alternate AASHTO or State approved test methods in writing for 
approval.  Alternate methods may be allowed based on documented equivalence to the method 
specified. 
 
154.04.  Add the following: 
 
On a weekly basis, submit a copy of all current Contractor test results and pay factor calculations 
based on those tests for items accepted under Subsection 106.05.  When large quantities are 
produced, calculate pay factors as soon as possible.  Use this information to make any necessary 
adjustments to operations to achieve acceptable pay factors.  The Government may use the 
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Contractor's test results to determine final pay factors for acceptance according to Subsection 
154.05. 
 
 

Section 155.—SCHEDULES FOR CONSTRUCTION CONTRACTS 
 
155.02. Add the following after the third paragraph: 
 
155.02A  Weather Delays. 
 

(a)  Weather Delay Definitions. 
 

(1)  Reasonably Predictable Weather.  The number of workdays that can expected to be 
lost in any month due to rainfall based on 10-year historical weather data. 

 
(2)  Rain Day.  A potentially lost workday on which rainfall is equal to or greater than 
0.10 inches. 

 
(3)  Drying Day.  A work day(s) immediately following a rainfall equal to or greater than 
1.00 inch  which is potentially lost because of wet ground conditions. 

 
(4)  Workday.  A day not excluded from work by Section 108 of the Special Contract 
Requirements. 

 
(5)  Unusually Severe Weather.  When the number of Actual Workdays Lost is greater 
than the calculated Total Lost Days for the month in question. 

 
(b)  Reasonably Predictable Weather.  Determine Reasonably Predictable Weather for this 
contract by completing Table 155-1.  Calculate data for Table 155-1 as follows: 

 
(1)  Using the last 10 years of historical weather data from the nearest NOAA weather 
data collection station, compute the average number of workdays lost (rain days plus 
drying days) for each month and the standard deviation from the average.  Add the 
average number of workdays lost to the standard deviation. 

 
(2)  The Total number of Lost Days (Average Workdays Lost plus 1 Standard Deviation, 
rounded to whole days) will be considered normal for each month. 

 
(3)  Submit a completed Table 155-1 with the initial construction schedule. 

 
(c)  Unusually Severe Weather  Under FAR Clause 52.249-10, Default (Fixed-Price 
Construction), the Contractor can request time for a delay due to Unusually Severe Weather. 

 
The number of Actual Workdays Lost is calculated by first totaling the actual Rain Days plus 
the actual Drying Days occurring in the month in question.  From this total, deduct any 
workdays meeting the following conditions: 

 
(1)  The Rain Day or Drying Day occurred on a non-work weekday such as a holiday. 
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(2)  Rainfall occurred at a time when no weather dependent work was in progress or 
occurred during planned or unplanned shutdowns due to other circumstances such as 
equipment failure, strikes, material supplies, delays, etc. 

 
(3)  The Contractor was still working or able to work on weather dependent activities to 
the extent that less than 50 percent of the workday was lost due to weather. 

 
If the net number of Actual Workdays Lost is greater than the Total Lost Days, then 
Unusually Severe Weather occurred during the month in question. 

 
(d)  Time Adjustments for Rain Delays.  If the net number of Actual Workdays Lost to rain 
is less than the Total Lost Days for the month in question, no time adjustments will be made.  
If the net number of Actual Workdays Lost is more, then an excusable time extension may be 
granted.  The Contractor must submit a Weather Time Impact Analysis supporting any 
alleged delays due to Unusually Severe Weather. 

 
(e)  Delays Due To Other Weather Conditions.  Delays due to other unusually severe 
weather conditions (snow, extreme cold or heat, high winds, etc.) must be supported with a 
Weather Time Impact Analysis using historical weather data. 

 
155.02.  Delete the last paragraph and substitute the following: 
 
The Construction Contract Time shown on the construction schedule for contract completion or 
for any interim completion dates shall be the calendar dates established in the contract. 
 
155.04. Add the following to the first paragraph: 
 
For a computer-generated CPM, use Primavera software or software that is file-compatible with 
Primavera. 
 



 J-11

Add the following at the end of the Subsection: 
 

TABLE 155-1 
 
 Project Number__________________________ 
 
 Location of NOAA Data Collection Station__________________________ 
 
 Data Years (10-year history):  19___ through 20___ 
 

REASONABLY PREDICTABLE WEATHER 
 

MONTH AVERAGE WORKDAYS 
LOST 

STANDARD 
DEVIATION 

TOTAL LOST 
DAYS 

JANUARY    

FEBRUARY    

MARCH    

APRIL    

MAY    

JUNE    

JULY    

AUGUST    

SEPTEMBER    

OCTOBER    

NOVEMBER    

DECEMBER    

 
 

Section 156.—PUBLIC TRAFFIC 
 
156.03.  Add the following: 
 
Hauling will only be permitted from the nearest point of public access to the work site.  
Minimize hauling over completed pavement. 
 
156.04.  Add the following: 
 

(f)  Ensure that all drains and inlets within the project limits are fully functional throughout 
the duration of the project. 

 
156.06(d) Add the following: 
 
Use the parking area on the right side at the north end of Parkside Road Bridge and the parking 
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area on the left side at the north end of 2nd Street Bridge for construction staging areas.  Clean 
and restore the staging area, including any damage to curb.  Provide turf establishment and 
aggregate topsoil, as directed by the CO, at the completion of the project to repair any damage to 
the circle. 
 
156.06(i) Add the following: 
 
 (i) Trucks or heavy equipment must use the closest access to the project site in the vicinity of 
Parkside Road Bridge.  
 
156.07.  Delete the Subsection and substitute the following: 
 
156.07  Nighttime Operations.  Nighttime operations are not permitted.  Perform construction 
operations during the hours of daylight (½ hour after sunrise to ½ hour before sunset). 
 
156.08.  Delete the second sentence of the first paragraph and substitute the following: 
 
The traffic safety supervisor may be the superintendent. 
 
 

Section 203.—REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
 
203.04. Add the following: 
 

(a)  Concrete Removal by Mechanical Impact Methods.  Furnish equipment that complies 
with the following: 

 
(1)  Use power-driven hand tools for removal of existing concrete with the following 
restrictions: 

 
(a)  Do not use jackhammers heavier than 10 pounds. 

 
(b)  Do not operate 10 pound jackhammers and mechanical chipping tools at an angle 
in excess of 45 degrees measured from the surface of the slab. 

 
(c)  Do not use chipping hammers heavier than a nominal 5 pound class to remove 
concrete from beneath any reinforcing bar. 

 
(2)  Use hand tools (hammers and chisels) for removal of final particles of concrete or to 
achieve the required depth. 

 
(b)  Reinforcing Steel.  Clean all reinforcing steel that is to remain in place and has been 
exposed by removal operations.  Remove all rust and corrosive products, including oil, dirt, 
concrete fragments, laitance, loose scale, and other coating of any character that would 
destroy or inhibit the bond with the new concrete. 
 
When cleaned reinforcing steel will be exposed for more than 7 calendar days before placing 
the concrete, protect the steel from corrosion and contamination.  Clean and/or replace all 
reinforcing steel corroded or contaminated because of the Contractor's failure to protect the 
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steel. 
 
Prevent cutting or damaging reinforcing steel designated to remain in place.  Repair or 
replace any damaged bars. 

 
 

Section 301.—UNTREATED AGGREGATE COURSES 
 
301.01.  Add the following: 
 
Crushed recycled concrete may be used for aggregate courses under concrete pavements. 
 
301.02  Add the following: 
 
If an alternate State gradation is produced as provided in Subsection 703.05, notify the CO in 
writing.  The target values with respect to the State gradation will be the midpoint of the 
allowable State specification band.  The allowable deviation (D) will be ½ the State specification 
band width, and the maximum allowable pay factor under subsection 301.08 will be 1.0. 
 
301.08.  Delete the text and substitute the following: 
 
Aggregate for untreated aggregate courses will be evaluated and accepted under Subsection 
106.04.  The upper and lower specification limits for gradation are the approved target values 
plus or minus the allowable deviations.  The aggregate will be tested for acceptance on samples 
taken from its final location immediately prior to compaction.  Obtain and test three samples in 
accordance with AASHTO T 27 and T 11.  The CO will determine sampling locations. 
 
Construction of untreated aggregate courses will be evaluated under Subsections 106.02 and 
106.04.  Preparation of the surface on which the aggregate course is placed will be evaluated 
under Section 204 or 303 as applicable. 
 
301.10.  Delete the first paragraph and substitute the following: 
 
The accepted quantities, measured as provided above, will be paid at the contract price per unit 
of measurement for the pay items listed below that are shown in the bid schedule.  Payment will 
be full compensation for the work prescribed in this Section. 
 
 

Section 501.—RIGID PAVEMENT 
 

Furnish steel plates and keep available on the project for emergency use. 
 
501.03.  Add the following: 
 
Accelerated Full-depth Patching.  Design the concrete mix according to Subsection 552.03 and 
conform to Table 501-1a.  Make test specimens according to AASHTO T 23, except that 
specimens shall remain in molds until tests are conducted after a 7-hour cure. 
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Table 501-1a 
Rigid Pavement Composition 

Water/Cement Ratio 
(maximum) 

Temperature 
of 

Concrete 
Slump Air Content 

(%) 
Aggregate Size 

(AASHTO M 43) 
7-Hour Minimum 

Compressive 
Strength 

0.42 70±20 oF 5.0±0.75 inches 5½±1½ No. 57 1,200 psi 

 
Replace new or existing slabs that are chipped, spalled, or damaged during the removal or 
placement operation.  Replace the damaged slabs by full depth patching methods according to 
Subsection 501.13 
 
501.06 Add the following: 
 
The requirements set forth in this subsection for the concrete pavement using a paver apply to 
other methods of placing concrete, which have been approved by the CO. 
 
Construct all concrete pavement and full depth pavement repair to match in elevation with 
adjacent slabs.  Construct pavement slabs, in areas of vertical profile adjustment, to match 
existing superelevation and cross slope at the elevations shown on the plans. 
 
Add the following after subsection 501.08(d). 
 
(e) Drilling of holes for reinforcement or dowels into existing slabs. 

 Locate the holes as indicated on the plans.  When specified, drill holes, with diameters 
 only slightly larger than the dowels or rebar specified on the plans, into the face of the 
 existing slab, with an alignment tolerance of 1/8 inch in 12 inches.  Blow out the holes 
 with compressed air prior to placing the grout or epoxy material. 
 
 Completely fill the holes with epoxy or non-shrink grout by injecting the material to the 
 rebar of the hole and dispersing it along the entire length until the bars are completely 
 covered, and no voids exist.  Securely fix the bar into place by dipping the bars in the 
  epoxy or grout, and then working back into the holes for complete coverage around the 
 bars.  Fit the bars with circular disks, by inserting with a twisting motion, then sealing in 
 place by tapping.  Push the disk against the face of the slab to prohibit material from 
 leaking.  Obtain approval from the CO for all procedures prior to starting the work. Lightly 
 grease the ends of the dowels (not deformed rebars) sticking out into the patched area. 

 
501.11.  Add the following to the first paragraph: 
 
Seal joints within 5 calendar days after patching to prevent spalling. 
 
501.13.  Add the following: 
 
Schedule the patching operation so that all areas where the pavement has been removed are 
repaired during the same work period and the roadway opened to traffic according to Section 
156.  Furnish  is curingdrums with Type A warning lights to close lanes, while concrete is 
curing.  Complete all concrete operations sufficiently before opening the lane to traffic to allow 
the concrete to have attained sufficient strength to support traffic according to 
Subsection 501.14.  In case of emergency, temporarily fill and plate the repair areas according to 
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Subsection 501.14. 
 
501.14  Add the following: 
 
If an emergency or unforeseen circumstance prevents the completion of a pavement patch before 
opening the roadway, backfill and compact the excavation with aggregate base and cover with a 
steel plate so that the lane can be immediately opened to traffic.  At the beginning of the next 
day's work, completely remove the aggregate, in a manner which will not disturb the subgrade or 
any dowels, load transfer tie bars, or load transfer assemblies which may have been previously 
placed. 
 
Place steel plates over concrete patches only if the concrete has not developed sufficient strength 
as determined by the CO. 
 
501.15.  Delete the third paragraph, the last sentence in both (a) and (b), and all of (c).  Substitute 
the following for the third paragraph: 
 
Concrete compressive strength, pavement thickness, and pavement smoothness, will be 
evaluated under Subsection 106.04.  Determine pavement smoothness according to Subsection 
501.12.  See Table 501-3 for minimum sampling and testing requirements for compressive 
strength and pavement thickness. 
 
 

Section 552.--STRUCTURAL CONCRETE 
 
552.01 Add the following: 
 
This work includes the removal and disposal of deteriorated concrete from around the scuppers 
along the underside of the Parkside Drive Bridge. As part of this work include surface 
preparation and cleaning, placing, finishing, and curing repair concrete. 
 
This work includes furnishing, placing, finishing, and curing high performance concrete for the 
bridge deck overlay at Parkside Drive Bridge according to Section 572. 
 
552.02.  Add the following: 
 
Furnish information on any proprietary materials to be used to the CO for review and approval 
during the shop drawings submittal phase of the project.  Include the manufacturer’s name, the 
product name, product data that shows it is suitable for the specific application on this project, 
and the manufacturer’s requirements for surface preparation, mixing, placing, finishing, and 
curing the material. 
 
552.03(g).  Add the following: 
 

Use Type I or II portland cement in all concrete. 
 
552.03(v).  Add the following: 
 

Provide Class HPC(O) concrete with a minimum 28-day compressive strength of 5,000  
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pounds per square inch . 
 
Provide Class A(AE) concrete with a minimum 28-day compressive strength of 4,000  
pounds per square inch . 

 
552.09(b)(4).  Add the following: 
 

Provide for compressive strength testing of the concrete cylinders by an independent 
laboratory, qualified to perform the testing, and as approved by the CO. 

 
552.11(a).  Add the following to the third paragraph: 
 

Dispose of mortar, debris, foreign material and excess concrete according to Section 203. 
 
552.11(a).  Add the following: 
 

Before placing new concrete, clean the existing concrete surface and any exposed 
reinforcement of all loose material, dust, etc., by shotblasting and thoroughly flushing with 
clean water under pressure or compressed air.  If compressed air is used provide a filter in the 
air line to ensure that the air is oil-free. 

 
If there is an interval of more than 24 hours between cleaning of the sound concrete surface 
and placement of new concrete, or there are previously prepared concrete surfaces that have 
been contaminated by any substance detrimental to good bonding, clean or remove the 
concrete. 

 
Saw cut approximately 0.50 inches deep along all boundaries of the repair areas.  Point saw 
cuts, extending beyond the limits of repair areas, flush with the surface with portland cement 
or epoxy mortar. 

 
Where the bond between existing concrete and reinforcing steel has been destroyed, remove 
the concrete adjacent to the steel to a depth that will permit new concrete to bond to the entire 
periphery of the exposed steel.  Provide a minimum of 0.75 inches clearance behind the steel. 

 
Remove and replace all badly deteriorated reinforcing steel. 

 
After removal of deteriorated or unsound concrete, shotblast exposed structural steel, 
reinforcing steel and any concrete surfaces which will be in contact with repair material until 
free of rust and foreign material.  Clean the sound concrete surface by flushing with clean 
water from a high pressure water jet or compressed air. 

 
For all vertical and overhead concrete repairs, and those horizontal repairs to areas less than 5 
inches in depth, use a high strength concrete patching compound placed according to the 
manufacturer's recommendations. 

 
552.19.  Add the following: 
 
Materials used for concrete repair will be evaluated under Subsection 106.03. 
 



 J-17

 
Section 556. – BRIDGE RAILING 

 
560.01 Add the following: 
 
This work consists of furnishing and installing aluminum bridge railing end caps for the Second 
Street Bridge.  Fabricate end caps according to as-built drawings. 
 
 

Section 560. – REMOVAL OF CONCRETE BY HYDRODEMOLITION 
 
560.01 Add the following: 
 
This work includes removing the portion of the deck slab concrete to 1-inch below the top mat of 
steel on the Parkside Drive Bridge. 
 
 

Section 562.—TEMPORARY WORKS 
 
562.02.  Delete the second sentence and substitute the following: 
 

Furnish factory fabricated components of vertical shoring towers complying with the 
Certification Program for Bridge Temporary Works (FHWA-RD-93-033). 

 
562.07.  Delete this Subsection and substitute the following: 
 
562.07  Maintenance and Inspection.  Inspect and maintain temporary works in an acceptable 
condition throughout the period of use. 
 
In the presence of the CO, perform an in-depth inspection of temporary works not more than 24 
hours before beginning each concrete placement or before allowing people to enter a cofferdam or 
excavation support structure.  Inspect other temporary works at least once a month to ensure they 
are functioning properly.  Use a registered professional engineer to inspect cofferdams, shoring, 
support of excavation structures, and support systems for load tests before loading. 

Furnish written results of the inspections to the CO before placing concrete, allowing people to 
enter a cofferdam or excavation support structure, or loading temporary works.  Include a 
certification that the system meets the requirements of the contract and drawings. 

Clearly mark the capacity of factory fabricated components of vertical shoring towers according 
to the Certification Program for Bridge Temporary Works (FHWA-RD-93-033).  Make 
inspections and certifications for factory fabricated components of vertical shoring towers 
according to the Certification Program for Bridge Temporary Works (FHWA-RD-93-033). 
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Section 563. – PAINTING 
 
560.01 Add the following: 
 
This work consists of cleaning and painting all exposed bridge railing steel surfaces for the 
Parkside Drive Bridge. 
 
This work consists of containment and collection of surface preparation debris and disposal of 
surface preparation debris. 
 
Any damages caused to the bridge structure during these operations will be corrected at the 
Contractor's expense. 
 
563.03(b) Delete the last sentence and substitute the following: 
 
Include details of attachment that do not require welding or drilling holes in the existing 
structure.  Make connections with clamps or other approved devices. 
 
563.03(g) Delete the paragraph and substitute the following: 
 
(g)  To perform quality control functions, provide a competent person as defined in SSPC-QP 2 
with the following: 
 (1)  An SSPC Competent Person Certificate. 
 (2)  A certificate of completion of 29 CFR 1926.62 Lead in Construction training. 
 (3)  Minimum of 2 years industrial field painting experience. 

(4)  Minimum of 90 days of field supervisory or management experience in paint removal 
projects. 
(5)  Documentation of the individual's qualifications including records of training and 
experience. 

 
563.07(a)(1).  Delete the second sentence and substitute the following: 
 
Obtain all coatings from the same manufacturer and according to the following requirements. 
 
Furnish the top coat for paint to match color No. 37030 of Federal Standard 595B Colors. 
 
Prepare top coat paint sample panel not less than 10 ft X 10 ft for the CO's approval prior to 
ordering paint. 
 

Materials 
 
Paints and Thinner: 
The paint system to be used shall be an active calcium sulfonate system supplied by one of the 
following manufacturers (listed below), or an approved equal. 
 
1. Termarust Technologies  1-888-279-5497 
 
2. CPC Corp.    1-800-544-6845 
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The following coating systems have been approved for use on this project.  Performance 
characteristics of alternative products submitted shall meet or exceed those of the coating 
systems listed within this specification.  In addition, any request for use of an “Or Equal” 
material will require the manufacturer to provide references that document that the candidate 
system has been successfully applied to similar structures in similar climates for a period of not 
less than five (5) years; without a warranty claim for coating system failure. 
 
Lighting shall be equipped with explosion-proof fixtures. 
 
Do not permit the accumulation of empty paint cans, combustibles, and other debris. 
 
Material Safety Data Sheets (MSDS) for all materials shall be maintained on file and provided to 
the CO prior to receipt of the material from the manufacturers. 
 
Paint Schedule: 
 

A. Termarust Technologies - RAVCS® coating system 
 

                  Product(s)      Dry Film Thickness (DFT) 
 

SPOT- Apply as directed by the manufacturer’s  2200  NA 
representative to crevices and joints and/or   

 spaces where a gap has been created between 
 plates and around bolts, nuts and washers-allow 
 material to soak into spaces, brush out any  

excess material. 
 
SPOT- Liberally apply a stripe or caulk coat – to   2100  15-18 mils (wet) 
 crevice corroded and pack rusted joints    10-12 mils (dry) 
 and connections, provide extra material to 
 bolts, nuts and any gaps around rivets. 
 
SPOT- Over exposed metal areas and areas of  2100  7-10 mils (wet) 
 tightly adhered contaminate free rust or     5-7 mils (dry) 
 flash rust apply a spot prime of 5 to 7 
 mils DFT of Topcoat including areas 
 mentioned in previous SPOT application. 
 
FULL (100%)-  Apply an additional 5 to 7 mils DFT 2100  7-10 mils (wet) 
    over the entire structure including    5-7 mils (dry) 
    the joints and connections. 
 

B. CPC Corporation 
                  Product(s)      Dry Film Thickness (DFT) 

 
SPOT- Apply as directed by the manufacturer’s 

representative to crevices and joints and/or  5200  NA 
 spaces where a gap has been created between 
 plates and around bolts, nuts and washers-allow 
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 material to soak into spaces, brush out any  
excess material. 

 
SPOT- Liberally apply a stripe or caulk coat – to   4100  15-18 mils (wet) 
 crevice corroded and pack rusted joints    10-12 mils (dry) 
 and connections, provide extra material to 
 bolts, nuts and any gaps around rivets. 
 
SPOT- Over exposed metal areas and areas of  4100  7-10 mils (wet) 
 tightly adhered contaminate free rust      5-7 mils (dry) 
 (flash rust) apply a spot prime of 5 to 7 
 mils DFT of Topcoat including areas 
 mentioned in previous SPOT application. 
 
FULL (100%)-  Apply additional 5 to 7 mils DFT  4100  7-10 mils (wet) 
    over the entire structure including    5-7 mils (dry) 
    the joints and connections. 
 
Water Used in Surface Preparation: 
All water to be used in the surface preparation shall initially be potable water prior to capture and 
recycle. 
 

Construction Requirements 
 
Contractor Qualifications: 
The Contractor or Subcontractor who will perform the cleaning and painting shall have done 
minimum of one similar cleaning and painting job using the same materials specified above. 
 
The Contractor or Subcontractor who will perform the cleaning and painting shall provide 
evidence of their qualifications in accordance with the requirements of SSPC-QP P1 and QP P2.  
A certificate from the SSPC’s Painting Contractor Certification Program (PCCP) shall be 
provided as satisfactory evidence. 
 
The Contractor shall supervise and direct the work using the best skill and attention, and shall be 
solely responsible for the means, methods, techniques, sequences, and procedures of 
construction.  The Contractor will be responsible to see that the finished work complies with the 
Contract Documents. 
 
Manufacturer’s Instructions: 
 
At least ten working days prior to the start of work the Contractor shall provide the CO with one 
copy of the paint manufacturer’s current technical and safety data sheets for the materials/paints 
furnished. Instructions, suggestions, and precautions contained in the data sheets shall be 
followed to the extent that they do not contradict the provisions of this specification. 
A manufacturer’s representative shall be on site during the steel cleaning and during the various 
stages of paint application. 
 
Atmospheric Conditions: 
The temperature limitations of both the substrate to be painted and the ambient air shall be as 
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recommended by the paint manufacturer.  However, in no case shall painting work be performed 

when the substrate temperature is less than 35.6°F (2°C) or greater 104°F (40°C). 

No coating materials shall be applied when the relative humidity, in the immediate area to be 
painted, exceeds 99% or a 35.6°F (2°C) temperature-Dew Point temperature spread. 
 
Cleaning: 
Cleaning of the substrate will occur prior to the application of any stripe/primer.  
High Pressure Water Cleaning (HPWC): 
 

1. The structure (or portions of it to be coated) shall be cleaned using a 5,000 psi, at 
5 gallons per minute (gpm), HPWC unit – with a zero degree rotating tip (at a 
maximum of a 4 in. (100 mm) standoff distance from the steel surface).  The 
surface cleaning shall meet the requirements of SSPC-SP12 WJ4-NV2, to remove 
loose paint and loose rust. SSPC SP2 or SP3 (hand or power tool cleaning) may 
be used in inaccessible areas or when water cleaning is not possible. The HPWC 
water shall include a soluble salt removing chemical such as Chlor*Rid® 
(manufactured by CHLOR*RID International. www.chlor-rid.com (800-442-
3217), or equal. 

 
2. In some cases, after HPWC, there may be areas of tightly adhered black oxide 

which was not removed. Although this tightly adhered black oxide “technically” 
meets the WJ4 standard – the active corrosion under it is highly contaminated 
with Chlorides and/or Sulfates and/or Nitrates.  If such salts are allowed to remain 
– they will ultimately result in delamination of the black oxide scale and any 
coating applied to it.  Any black oxide scale shall be removed, unless otherwise 
directed by the CO. 

 
It is required that even if the joints and connections look dry – that they be blown dry with clean, 
dry, oil free, high pressure (100 psi) compressed air. 
 
Use the white blotter test in accordance with ASTM D4285 to verify the cleanliness of the 
compressed air used for blowout of “Limited Access” areas and drying.  Conduct the test at least 
once per shift for each compressor system.  Sufficient freedom from oil and moisture is 
confirmed if soiling and/or discoloration are not visible on the paper. 
 
If air contamination is evidenced, change filters, clean traps, add moisture separators or filters, or 
make adjustments as necessary to achieve clean, dry air. 
 
Pack rust shall be removed as much as possible from crevices or seams along the edges of metal 
to metal; contact surfaces.  Removal shall be done by hand tool cleaning per requirements of the 
Society for Protective Coatings’ SSPC-SP 2, power tool cleaning per SSPC-SP 3, or a 
combination of these test methods.  After water cleaning, these locations shall be dried 
thoroughly by means of (dry) compressed air. 
 
If there is a question of whether all loose paint has been removed, adhesion testing of the 
remaining “tightly adhered” paint shall be done in accordance with ASTM D 4541-02 Standard 
Test Method for Pull-Off Strength of Coatings Using Portable Adhesion Testers, with a 
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minimum value of 300 psi. 
 
Prior to placing the subsequent coats, the Contractor will insure that the prior coat is clean of all 
foreign matter, such as grease, dirt, bird waste, etc., before application of the subsequent coat. 
 
Surface preparation found to be deficient will be repeated at the Contractor’s expense as directed 
by the CO. 
 
Fully enclose all surface preparation operation to eliminate surface preparation debris (paint, 
rust, etc.) from falling onto ground, or into any streams below the bridge. 
 
Handle all waste materials (surface preparation debris) as hazardous waste until tested and 
proven to be non-hazardous.  Collect, contain and dispose of any accumulated debris in a manner 
that will prevent it's release into the environment and in an effective way to protect workers from 
exposure to hazardous materials.  Immediately correct any visible emissions from the 
containment enclosure.  Any emissions from the containment enclosure shall meet Federal and 
the Iowa air quality standards. 
 
Take a minimum of four representative soil samples, one at each corner of the work site, in 
accordance with SSPC Guide 6.  Take samples and perform test analysis on samples prior to 
work start-up, during surface preparation and paint application operations, and after work 
operations are completed.  Particularly if elevated levels of toxic heavy metals (e.g., lead, 
chrome, cadmium) are found in baseline soil samples, additional samples may be obtained and 
retained for future analysis if any questions arise regarding the integrity of the containment 
during the project. 
 
Clean up any spilled waste materials immediately and take all necessary actions to remedy 
resulting soil and water contamination. 
 
Obtain all necessary permits for storage, transport, characterization and disposal of waste from 
the project. 
 
Store contaminated debris in accordance with the Iowa requirements.  Store drums containing 
contaminated debris in a locked sea cargo trailer within a secured staging area.  Obtain the 
approval of the CO prior to storing drums in trailer.  Prevent the entry of unauthorized persons, 
livestock, or wildlife onto the staging area and the lead work area. Post warning signs with 
clearly visible legends, "DANGER - AUTHORIZED PERSONNEL ONLY," easily visible from 
all routinely used approaches to the staging area and lead work area and make signs obvious both 
to the Contractor or any bystanders. 
 
Sample and test the waste material, to determine if it is hazardous, according to the Toxicity 
Characteristic Leaching Procedure (TCLP), EPA Method 1311 of SW 846.  Test waste for lead 
and other elements listed in Table 1, Toxicity Levels For Metals, in the SSPC - Guide 7.  Supply 
the CO with a split of each waste material sample. 
 
If waste material is determined to be hazardous, obtain the EPA Identification Number from the 
CO, and prepare a manifest of all hazardous waste to be transported off the approved waste 
storage site.  Prepare the manifest according to all Federal and the Iowa regulations.  Furnish the 
CO with a certificate or manifest indicating the weight and the number of drums of waste to be 
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disposed. Provide proof of acceptance, at an approved disposal site, including all information 
required by the Iowa and local regulations.  Ensure that the hazardous waste hauler is licensed 
and has an EPA Identification Number. Conform with the Iowa regulations regarding the 
maximum volume of hazardous waste which may be stored on the site.  Do not store the waste 
materials on the site for over 90 days.  Do not treat hazardous waste on site. 
 
If lead or any of the elements listed in Table 1, Toxicity Levels for Metals, in the SSPC - Guide 7 
does not meet or exceed the permissible level of concentration, as measured by TCLP, dispose of 
the waste material as an industrial solid waste according to all applicable Federal and the West 
Virginia regulations.  Dispose of waste at an approved facility.  Provide the CO with an 
authorization prior to disposal. 
 
If the waste material is transported outside Iowa for disposal, conform to applicable Federal, 
state, and local regulations. 
 
Train all workers and persons exposed to painting and/or cleaning operations. 
 
Provide documentation of workers safety training and education that requires instruction in 
recognizing and avoiding unsafe conditions and hazards, conforming to OSHA 29 CFR 1910 and 
OSHA 29 CFR 1926. 
 
Mixing: 
If required, paint shall be mixed with mechanical mixers in accordance with the paint 
manufacturer’s recommendations. 
 
Thinning: 
The primer, stripe and other coats may be thinned only if recommended by the manufacturer, 
done in compliance with the manufacturer’s instructions, approved by the CO, and mixed in the 
presence of the CO.  If recommended by the manufacturer and approved by the CO, a measuring 
cup shall be used in the addition of thinner to any paint and have graduation in ounces.  No “eye 
balling” during addition of thinner to paint will be allowed.  Paint mixed with thinner by “eye 
balling” will be subject to rejection by the CO as ruined material. 
 
Paint Application: 
Provide paint brushes, rollers, and spray equipment to conduct the work as specified in this 
Section. 
 
Provide specialized equipment as required for the painting of “Limited Access” areas and for the 
other difficult-to-clean areas.  Specialized equipment may include, but is not limited to: 
 

1. Pole guns for spray painting. 
2. Mitts, daubers, or other methods to supplement brush application. 

 
Paint may be applied using spray, brush or roll methods, except that all stripe painting shall be 
completed using a brush. 
 
Complete protection from paint spatter, spillage, overspray, wind blown paint, or similar releases 
of paint shall be provided. Covers, tarps, mesh, and similar materials shall be placed around the 
work area to protect public and private property, pedestrian, vehicular, marine or other traffic, all 
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portions of the bridge, highway appurtenances, waterways, and similar surrounding areas and 
property, upon, beneath, or adjacent to the structure. 
 
Spray painting will be permitted only within a containment that will contain all of the sprayed 
material, as approved by the CO. 
 
Penetrant/Sealer shall be applied liberally to all joints and connections, including around bolts, 
nuts and rivets were gaps exist.  Care should be taken to minimize putting penetrant on surfaces 
other than in and around joints and connections. Excess penetrant (on the surface) must be 
brushed out, primarily because excess penetrant on the surface may retard curing of the topcoat 
and/or make the surface look cosmetically poor. 
 
Stripe painting will be required on the following surfaces that have been cleaned: edges of plates, 
angles, lattice, connections (rivets and bolt heads) or other shapes, corners, crevices, back-to-
back angles and built-up edges. The stripe coat shall have a band width of at least 4 in. (101.6 
mm) to each side of the adjoining edges and is to completely coat the interior of all crevices.  All 
stripe painting will be performed using a brush only.  No other method of paint application will 
be allowed for stripe painting. 
 
As soon as the penetrant/sealer has been applied, the self-priming topcoat may be applied into 
joints and connections, bolts, nuts and gaps around rivets.  This application may be immediately 
followed by spot priming over bare steel and tightly adhered contaminant free rust. 
 
As soon as the caulk coat and spot prime has been applied, the ‘finish’ coat may be applied over 
all surfaces including tightly adhered, contaminant free, paint. 
 
Equipment – All of the following shall be provided throughout the duration of the work: 
 

1. Sling Psychrometer & Tables 
2. Inspection Mirror 
3. VIS 1-3 and 4 Standards 
4. Illuminated Magnifier 
5. Hypodermic Needle Pressure Gauge 
6. Calibration Standards (NIST Traceable) 
7. Air Thermometer, pocket type, 30°F to 100°F (-1°C to 38°C) (2) 
8. Surface Thermometer, 30°F to 150°F (-1°C to 66°C) (2) 
9. Wet Film Thickness, prong type (1) 
10. Positector 6000 F3 or equivalent fixed probe DFT (2) 

 
Film Thickness: 
 

1. Stripe, spots, sealer, and finish coats shall be applied in sufficient quantity so as to 
produce the minimum specified Wet Film Thickness (WFT). 

2. Because of the nature of active calcium sulfonate coatings, it is suggested that wet 
film measurements be used as criteria for acceptance of the coating.  WFT 
measurements shall be determined as the job progresses and corrections shall be made 
during paint application. 
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3. Dry film thicknesses may be determined using SSPC-PA2 – using a digital film 
thickness gage and a shim once the coating has cured sufficiently to allow accurate 
measurements. 

 
Recoating and Over-coating: 
 

1. Areas failing to meet the specified wet film thickness (WFT) range shall be over-
coated with the same paint to produce at least the total WFT required.  Paint 
applied containing unauthorized thinners, paint applied to contaminated surfaces, 
and paint applied contrary to this Specification shall result in the re-cleaning and 
re-painting of the surface.  The work of re-cleaning, re-painting or over-coating, if 
required, shall be performed within 10 days following notification by the CO and 
shall be done by the Contractor to the satisfaction of the CO at no additional cost 
to the Owner.   

 
Furnish the top coat for paint to match color No. 37030 of Federal Standard 595B Colors.  
 
Prepare top coat paint sample panel not less than 10 ft X 10 ft for the CO's approval prior to 
ordering paint. 
 
Material Storage: 
Paint in storage shall be protected from damage and maintained between 40°F and 100°F. Paint 
shall be stored covered and off the ground to prevent damage by elements such as rain, etc…  
Any coating material found to be damaged or beyond its expiration date shown on the container 
shall be immediately removed from the project site and will be considered as ruined material. 
 
Testing of Paint Samples: 
 

1. The Owner reserves the right to conduct tests of the materials at any time, and any 
number of times during the period of field painting. 

 
2. If the laboratory test results show that the material being used does not comply 

with the requirements specified in this Section, the Contractor may be directed to 
stop painting work and remove non-complying paint; pay for testing; re-paint 
surfaces coated with rejected paint; or remove rejected paint from previously 
painted surfaces if, upon re-painting with specified paint, the two coatings are not 
compatible. 

 
Repair of Damaged Coatings: 
All damaged coatings, new or existing, shall be repaired prior to project completion and 
acceptance in accordance with the above specifications for Re-Coating and Over-coating and as 
directed by the CO, at no additional cost to the Owner. 
 
Engineering and Inspection: 
The CO or his designated representative will inspect all phases of the work to ensure that it is in 
accordance with these Specifications.  The Contractor shall provide and maintain OSHA 
compliant access for the CO’s inspectors.  The presence of the CO/Inspector(s) shall not relieve 
the Contractor of the responsibility to provide adequate inspections of their own to assure 
compliance with this Specification. 
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Staging & Safety: 
Nothing in any paragraph of this Specification shall be construed as relieving the Contractor 
from full responsibility for safe execution of the work at all times. 
 
The Contractor shall confine apparatus, storage of materials, and work operations to the limits 
prescribed by ordinances or permits, or as may be directed by the Owner and shall not 
unreasonably encumber the premises or any other functions or activities. 
 
The Contractor shall not load any structure or permit any part thereof to be loaded to such an 
extent as to endanger its safety, in accordance with the Contract Documents. 
 
The Contractor shall comply with and enforce any instruction of the Owner, or local laws 
regarding signs, advertising, fire, and smoking. 
 
The Contractor shall keep the premises clean of trash and combustible materials. Upon 
completion of the work, Contractor shall remove all temporary construction facilities and unused 
materials provided for the work. 
 
The Contractor shall provide all electrical services needed. 
 
Warranty: 
The Coating Manufacturer and the Contractor/Applicator shall jointly warrant the coating and its 
application against all defects in material and workmanship for the entire project, which will 
commence on the date indicated on the Certificate of Substantial Completion. 
 
The Contractor/Applicator shall supply a letter from the coating Manufacturer stating that the 
Manufacturer will jointly execute an agreement to provide a Five-Year Coating System Failure 
Warranty.  Proposals without the letter from the coating manufacturer will not be accepted. 
 
Upon completion and final acceptance of the work (or) project, the CO/Owner will receive from 
the Contractor/Applicator the “Joint Five-Year Coating System Failure Warranty.”  The 
warranty, jointly executed by the Contractor/Applicator and the coating system Manufacturer, 
will be forwarded to the Owner before final payment by the Owner is released. 
 
Intermediate inspections by the Owner may be made and warranty repairs claimed and 
completed by the Contractor/Applicator each year of the Five-Year Warranty period.  However, 
at least sixty (60) days prior to the warranty’s expiration, the Owner will inspect the coating 
system and advise the Contractor/Applicator and the Manufacturer, in writing, of any defects or 
repairs that may be required. 
 
Failure of the coating system shall include, but not be limited to: 
 

• Any disbonding or failure of adhesion of the coating either to the structural steel 
or inter-coat adhesion 

• The appearance of any rust stains on the structure due to loss of paint or due to 
leaking from joints between coated structural members 

• Failure of the coating to resist chipping due to traffic-thrown sand or road debris 
• Any loss of normal gloss or rapid change in color of the coating 
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• Damage to the coating due to vehicle impact, snow removal equipment, other 
mechanical devices and chemical spills will not constitute failure of the system 

• Within the first two (2) years of completion of the work, any sign of rust bleeding 
through existing intact paint film 

• From years three (3) through five (5) of the warranty period, any surface rusting 
greater than 0.03% (SSPC Vis. 2 Rust Grade 9) of the total area of any structural 
element or component, i.e., floorbeam, truss chord segment between panel points, 
truss vertical, truss diagonal, etc. 

 
Repair under warranty includes the material, labor and equipment costs necessary to restore the 
coating to acceptable condition. 
 
Warranty repairs shall be completed within 45 days of notification, or if this would place the 
repair in winter weather conditions, by May 30 of the following year. 
 

Measurement 
 
Measure the Section 563 items listed in the bid schedule according to Subsection 109.02 and the 
following as applicable. 
 
Surface preparation and painting will be measured by the lump sum. Containment system will 
not be measured for payment. 
 

Payment 
 
The accepted quantities will be paid at the contract price per unit of measurement for the Section 
563 pay items listed in the bid schedule.  Payment will be full compensation for the work 
prescribed in this Section.  See Subsection 109.05. 
 
Add the following section: 
 
 

Section 572. — HPC CONCRETE OVERLAYS 
 

Description 
 
572.01  This work consists of furnishing, placing, finishing, and curing high performance concrete 
for bridge deck overlays. 
 

Material 
 
572.02  Conform to the following Subsections: 

Air-entraining admixture 711.02 
Chemical admixtures 711.03 
Coarse aggregate 703.02 
Color coating 725.24 
Curing material 711.01 
Elastomeric bearing pads 717.10 
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Elastomeric compression joint seals 717.16 
Fiber reinforcement 711.05 
Fine aggregate 703.01 
Fly ash 725.04 
Ground iron blast-furnace slag 725.04 
Hydraulic cement 701.01 
Joint fillers and sealants 712.01 
Linseed oil 725.14 
Masonry cement 701.02 
Silica fume (microsilica) 725.04 
Water 725.01 

 
572.02  Qualifications.  The Contractor or subcontractor performing the high performance 
concrete overlay work shall have completed at least 2 high performance concrete overlay 
projects within the last 3 years.  Submit a brief description of each project including the owning 
agency’s name and current telephone number. 
 
Provide an on-site supervisor with at least 1 year experience constructing high performance 
concrete overlays.  At least 30 days before starting the high performance concrete overlay work, 
identify the on-site supervisor assigned to the project and submit a summary of the individual’s 
experience. 
 
572.03  Definitions. 

(a) High Performance Concrete (HPC).  Concrete that meets specified performance 
characteristics in addition to standard structural concrete properties.  The class of concrete for 
HPC overlays is designated as HPC(O). 

(b) HPC performance characteristics.  Specified concrete properties in addition to standard 
structural concrete properties of freeze thaw durability, compressive strength, slump and plastic 
air content.  HPC performance characteristics consist of the following: 

(1) Maximum Chloride Permeability.  Measured value, of total charge passed, in 
coulombs, over a specified period of time, determined according to AASHTO T 277 with 
the following provisions: Sample specimens at the point of discharge.  Cure chloride 
permeability specimens for seven days according to AASHTO M 201.  Then cure at 100 
°F ± 10 °F in saturated lime water until AASHTO T 277 sample conditioning.  Test for 
chloride permeability at 28 days.  The value will be the result of the average of tests on 
three specimens.  If pigment is used in the concrete mixture, sample concrete at the batch 
plant before and after adding pigment.  Test a minimum of three specimens with and 
without pigment.  Determine the average difference between the pigmented and 
nonpigmented test results.  Adjust production test result by the average difference.  
Report both initial and adjusted test results. 
 
(2) Drying Shrinkage.  Measured value, of percent drying shrinkage, in microstrains, 
determined according to ASTM C 157 with the following provisions:  Use 3-inch x 3-
inch x 11-inch prisms for drying shrinkage specimens.  Moist Cure drying shrinkage 
specimens the duration of the specified moist curing period for HPC elements.  The zero 
measurement for percent drying shrinkage is the initial measurement taken at demolding 
of the specimens at 23 ½ ± ½ hours after introduction of mixing water to the concrete 
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mixture.  Measure percent drying shrinkage at the end of specified moist curing period 
for the structural elements, 1 day, 4 days, 7 days, 14 days, 28 days,  and 56 days after the 
end of the specified field moist curing period.  Drying shrinkage 28 days after the 
termination of moist curing (28 days drying) cannot exceed 60 percent of the maximum 
specified value. 
 
(3) Average Bond Strength of Overlay by the Tensile Pull Off Method.  Measured 
value, of average tensile bond strength, in pounds per square inch, determined according 
to ASTM C 1583 with the following provisions: Core and test the specimens in situ.  
Cure specimens the same length of time as the HPC overlay.  Core 2-inch diameter 
specimens through the overlay and 1-inch into the substrate concrete.  Attach loading 
disk with fast setting, high strength epoxy.    The bond strength test value is the average 
bond strength from three test specimens.  The locations for each test will be randomly 
determined by the CO. 

 
572.04 Composition (Concrete Mix Design).  For Class HPC(O) concrete produce a concrete 
mixture with a maximum Water/Cementitous (W/C) ratio of 0.38, a nominal maximum 
aggregate size of ½ inches, and a total cementitious content within the range of 564 to 846 
pounds per cubic yard.  Use only type I or II Portland cement.  Include the water contained in the 
aggregates above the amount of absorbed water in the calculation of the W/C ratio.  Shrinkage 
reducing admixtures may be used to reduce drying shrinkage of HPC.  Confirm compatibility 
with air entraining admixtures.  Do not use gravel or ASR reactive aggregates.  The total 
cementitious content includes Portland cement and any pozzalons added to the concrete mixture, 
such as, ground granulated blast furnace slag, fly ash, silica fume, metakaolin, and rice hull 
(husk).  Determine design strength values according to ACI 318.  Structural concrete shall also 
conform to the following ACI specifications: 
 

• ACI 211.1 Standard Practice for Selecting Proportions for Normal, Heavy Weight and Mass 
Concrete; 

• ACI 211.2 Standard Practice for Selecting Proportions for Structural Light Weight Concrete; 

Class HPC(O) concrete shall also conform to the following: 

(a) Plastic Properties.  Conform to Table 572-1.  Slump can be adjusted using a high range 
water reducer (superplasticizer) as long as the maximum W/C ratio is not exceeded.  If the 
plastic air content is low when the concrete arrives on-site, additional air entraining agent 
may be added to the concrete and mixed provided that 300 revolutions of the mixer has not 
been exceeded. 

 
Table 572-1 

Plastic Properties of HPC(O) Concrete 

Property Specification 

Slump, AASHTO T 119 2 to 8 inches 

Air Content, AASHTO T 152 or 
AASHTO T 196 5.0 to 8.0 % 
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(b) HPC Performance Characteristics.  Conform to Table 572-2. 

 
Table 572-2 

Performance Characteristics of HPC(O) Concrete 

Performance Characteristic Specification 

Chloride Permeability, AASHTO 
T 277 1,200 coulombs maximum 

Drying Shrinkage, ASTM C 
157(1) 500 microstrains maximum 

Average Bond Strength, ASTM 
C 1583 150 psi minimum 

Compressive Strength, AASHTO 
T 22 4,000 psi minimum 

(1) Drying Shrinkage testing is not required if the concrete mixture contains 1.5 
gallons per cubic yard of an approved Shrinkage Reducing Admixture (SRA). 

 
Submit concrete mix designs on FHWA Form 1608. 
 
Verify mixture design with trial mixes prepared according to ACI 318 from proposed source(s) or 
with previous concrete production data for the mixture design submitted from proposed source(s).  
Verify HPC performance characteristics that are specified in Table 572-2. Submit written concrete 
mix designs for approval at least 36 days before production. Each mix design submittal shall 
include the requirements of 552.03(a) through (x). 
 
572.05 Strength-Maturity Relationship.  Develop a strength-maturity relationship of the 
approved concrete mixture according to AASHTO T 325.  Submit strength-maturity relationship 
for approval at least 14 day prior to production.  Note that the developed strength-maturity 
relationship is dependent upon mix constituents.  The use of a hydration stabilizer in the concrete 
mixture will have a significant effect on the strength-maturity relationship since it will effect 
when initial and final set occurs.  The dosage of the hydration stabilizer needs to reflect 
anticipated field conditions.  If the actual dosage used during placement changes drastically from 
what was used to develop the strength-maturity relationship, a new strength-maturity relationship 
will need to be developed. 
 
Provide a concrete maturity meter during the test placement and production.  Provide a concrete 
maturity meter that conforms to AASHTO T 325 and is rugged, waterproof, and can withstand 
the construction environment, able to operate without an external power source for a minimum 
of 14 days, able to collect and store temperature and maturity data for a minimum of 14 days, 
and is able to determine equivalent maturity hours according to the Arrhenius function. 
 
572.06 Test Placement.  Fabricate a 9 ft x 9 ft test panel using the approved concrete mixture.  
Place the test panel on the substrate concrete at the same thickness as the bridge deck overlay.  
Prepare the substrate concrete surface using the same methods as intended for the actual 
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placement.  Construct the test panel using the same methods of handling, placing, finishing and 
curing as intended for the actual placement.  Sample for specified properties listed in Table 572-
3. 
 
Demonstrate the maturity meter operation during the test placement.  Install maturity meter 
probes according to AASHTO T325.  Measure the concrete temperature and calculate the in-
place maturity.  Using the strength-maturity relationship developed for the approved concrete 
mixture determine the in-place concrete compressive strength of the HPC Overlay.  Verify that 
the test placement concrete has a similar time temperature relationship as the submitted concrete 
mixture. 
 
Monitor the maximum temperature differential from the center of the concrete mass to the surface 
of the concrete.  Provide means of internal cooling, external heating, or insulation to insure the 
temperature differential does not exceed 35°F during the test placement, curing, and immediately 
after form stripping or curing ends.  Demonstrate methods chosen to keep maximum temperature 
differential less than 35°F. 

Furnish a new mix design for approval if there is a change in a source of material or when the 
fineness modulus of the fine aggregate changes by more than 0.20. 

Test methods to clean any staining or efflorescence after curing of test panels if directed by the 
CO to provide a uniform color to the concrete surface. 
 
Begin production only after the test placement has been evaluated and accepted. 
 
572.04  Storage and Handling of Material.  See subsection 552.04. 
 
572.05  Measuring Material.   See subsection 552.05. 
 
572.06  Batching Plant, Mixers, and Agitators.  See subsection 552.06. 
 
For HPC Overlay concrete, furnish ready-mixed concrete produced and delivered in 
conformance with AASHTO M 157. Regulate the delivery of the concrete to the site so that the 
placing and finishing operations can proceed at a uniform rate. 
 
572.07  Mixing.  See subsection 552.07. 
 

(a) Central-mix plant.  See subsection 552.07(a). 
 

Remove the contents of an individual mixer before a succeeding batch is charged into the 
drum. 

(b) Truck mixer.  See subsection 552.07(b). 
 
Mix each batch of concrete according to AASHTO M 157.  Add fibers to concrete mixture 
following manufacturer’s recommendations.  Mix until uniformly distributed in the concrete 
mixture. 
 

572.08  Delivery.  See subsection 552.08, except nonagitating equipment will not be allowed. 
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Do not add additional water to concrete mixture if workability is reduced after the addition of 
synthetic fibers.  Increased addition of a Water Reducing Admixture meeting AASHTO M 194 or 
the use of a High Range Water Reducing Admixture is acceptable provided if directed by CO. 
 
571.09  Quality Control of Mix.  See subsection 552.09. 
 

(a) Mixing.  See subsection 552.09(a). 
 
(b) Delivery and sampling during actual placement.  See subsection 552.09(b), except 
make at least 14, 4-in by 8-in compressive strength test cylinders.  Ten of the cylinders will 
be used for 1, 3, 7, 14 and 28-day compressive strength tests.  Make at least 3, 4-in by 8-in 
cylinders for maximum chloride permeability testing at 28 days.  Make at least 3 prisms for 
drying shrinkage testing. 

 
Provide for compressive strength testing, Chloride Permeability, Direct Tension (Pull-off 
Method), by an independent laboratory, qualified to perform the testing, and as approved by the 
CO. 
 
572.10 Temperature and Weather Conditions.  Maintain the temperature of the HPC overlay 
concrete mixture just before placement between 45 and 80 ºF.  Monitor concrete temperatures 
according to AASHTO T 325.  Monitor the maximum temperature differential from the center of 
the concrete mass to the surface of the concrete during placement.  Provide means of internal 
cooling, external heating, or insulation to insure the temperature differential does not exceed 35 °F 
during placement, curing and immediately after form stripping or curing ends. 
 
Using the strength-maturity relationship developed for the approved concrete mixture determine 
in-place concrete compressive strength of structural elements.  Measure concrete temperature and 
calculate in-place maturity. 
 

(a) Cold weather.  See subsection 552.10(a), except during cold weather, protect all concrete 
until concrete maturity data indicates that the minimum compressive strength has been 
achieved. 
 
Do not remove curing materials and insulation until the minimum compressive strength has 
been achieved and the moist curing period is complete. During the cooling period do not allow 
the maximum temperature differential from the interior of the concrete to the surface to exceed 
35 °F and do not allow the concrete surface temperature to exceed the values shown in Table 
552-5.  To prevent rapid convective heat loss from the surface, do not start the cooling period if 
the average windspeed exceeds 10 mph as measured 3 feet from the concrete surface. 
 
Place Overlay concrete only when the ambient air temperature is 45°F and rising.  Place 
overlay concrete at night or early morning if temperatures are greater than 80 °F, unless 
otherwise approved by the CO. 
 
(b) Hot weather.  See subsection 552.10(b). 
 
Do not remove curing materials until the minimum compressive strength has been achieved 
and the moist curing period is complete.  During the cooling period do not allow the 
maximum allowable temperature differential from the interior of the concrete to the surface 



 J-33

to exceed 35 °F and do not allow the concrete surface temperature to exceed the values 
shown in Table 552-5.  To prevent rapid evaporative cooling from the moist concrete surface, 
do not start the cooling period if the calculated evaporation rate exceeds 0.15pound per 
square foot per hour as determined by Figure 552-1.     
 
(c) Evaporation.  Take care to prevent plastic shrinkage cracking during concrete placement 
and finishing operations by monitoring and maintaining the expected evaporation rate within 
acceptable limits.  Fog all freshly placed overlay concrete.  Identify personnel assigned to 
operate the fogging equipment during the overlay concrete placement and install and 
demonstrate fogging equipment for approval prior to placing overlay concrete.  Use pressure 
sprayers or atomizers to maintain a moist surface. Do not apply moisture under pressure 
directly to the concrete surface and do not allow water to accumulate sufficiently enough to 
cause a flow or wash on the concrete surface.  Continue fogging the concrete surface until all 
finishing operations are complete and the surface has been covered.  Do not wait until final 
set to cover the concrete surface.  
 
Monitor relative humidity, air temperature, and wind speed at the project site. Measure wind 
speed two feet above the concrete surface using an anemometer with ±4% full scale 
accuracy.  Measure percent relative humidity two feet above the concrete surface using a 
psychrometer or hygrometer with ± 2% full scale accuracy.    Use windbreaks and other 
protective measures, as necessary, in addition to fogging to limit the expected evaporation 
rate to less than 0.1 pound per square foot per hour as determined by Figure 552-1.  
However, do not place bridge deck or overlay concrete if the expected evaporation rate, 
determined without fogging and other protective measures, is greater than 0.15 pound per 
square foot per hour as determined by Figure 552-1.     
 
When finishing operations are complete, cover surface with selected water curing systems of 
wet burlap/polyethylene sheeting, cotton mats/polyethylene sheeting or wet burlene sheeting.  
 
(d) Rain.  See subsection 552.10(d).  
 

572.11  Handling and Placing Concrete.  See subsection 552.11.   

(a) General.  Place concrete continuously without interruption between planned construction 
or expansion joints.  The delivery rate, placing sequence, and methods shall be such that fresh 
concrete is always placed and consolidated against previously placed concrete before initial set 
has occurred in the previously placed concrete.  Do not allow the time between the placement 
of successive batches to exceed 30 minutes. 
 
(b) Surface Preparation. Prior to placement of HPC concrete overlay, remove any  asphalt 
concrete overlay and asphaltic membrane without damaging the concrete bridge deck.  Sound 
bridge deck and repair all badly deteriorated areas on the deck prior to performing 
hydrodemolition.   
 

(1) Concrete Repairs. Determine location of unsound concrete.  Develop and submit a 
repair plan for review and approval prior to repairing unsound concrete.   
 
Remove unsound concrete per means and methods outlined in approved repair plan.Saw 
cut approximately 0.50 inches deep along all boundaries of the repair areas.  Point saw 
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cuts, extending beyond the limits of repair areas, flush the surface with portland cement 
or epoxy mortar. 
 
After removal of the deteriorated or unsound concrete, abrasive shot blast exposed 
structural steel, reinforcing steel, and any concrete surfaces that will be in contact with 
repair material until free of rust and foreign material.  Remove and replace all badly 
deteriorated reinforcing steel. 
 
Where the bond between  the existing concrete and reinforcing steel has been destroyed, 
remove the concrete adjacent to the steel to a depth that will permit new concrete to bond 
to the entire periphery of the exposed steel.  Provide a minimum of 0.75 inches of 
clearance behind the steel. 
 
Clean the sound concrete surface by flushing with clean water from a high pressure water 
jet or compressed air.  If compressed air is used provide a filter in the air line to ensure 
that the air is oil-free. 
 
Less the 24 hours before placing the repair concrete, clean the existing concrete surface 
and any exposed reinforcement of all loose material, dust, etc., by abrasive shot blasting 
and thoroughly flushing with clean water under pressure or compressed air.  If 
compressed air is used provide a filter in the air line to ensure that the air is oil-free. 
 
For concrete repairs with areas greater than 2 square feet and less that 4 square feet in 
which the reinforcing steel is exposed, install a pair of pre-packaged zinc sacrificial 
anodes on the clean, exposed reinforcing steel.  Install anodes within 6 inches of the edge 
of the repair.  Install the anodes at opposite sides of the repair.  For repairs greater than 4 
square feet, install an additional pair of anodes per each incremental increase of 4 square 
feet of repair area.  Install on reinforcing steel according to manufacturer’s 
recommendations.  Use a Sika Galvishield XP, Euclid Sentinel GL, or equivalent pre-
package zinc sacrificial anode from another manufacturer. 
 
For concrete repairs that contain installed pre-packaged zinc sacrificial anodes use a 
Class A(AE) concrete except use a ½ inch nominal maximum size aggregate.  For all 
other concrete repairs use a Class D(AE) concrete except use a ½ inch nominal maximum 
size aggregate, or an approved high strength concrete patching compound such as Five 
Star Highway Patch or equivalent placed in accordance with the manufacturer’s 
recommendations.  
 
Sample repair concrete for compressive strength.  Fill concrete patches such that the 
surface of the patch is level with the surface of the sound concrete deck.  Moist cure 
patches using wet burlap and covering with polyethylene sheeting.  Moist cure repair 
areas until compressive strength of 3000 psi is obtained.  
 
(2) Hydrodemolition. After all concrete repairs have been made develop a profile for 
bonding of HPC Overlay to the substrate concrete by hydrodemolition. 
 
Use a computerized self-propelled hydrodemolition machine with ultra high pressure 
water and a high speed rotating nozzle jet system capable of producing a surface profile 
with an amplitude of ½ the nominal maximum size aggregate of the substrate concrete. 
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The pressure of water exiting the nozzle shall be in excess of 30,000 psi.  The nozzle jet 
system shall rotate at 1,000 RPM or greater.  Use hand held high pressure lances in areas 
that are inaccessible to the self-propelled machine.  Use caution with hand held lances to 
avoid gouging of the substrate concrete.  Use potable water in the hydrodemolition 
operation. Do not use stream or lake water.  Take care during the hydrodemolition 
operations to prevent damage to surrounding property and traffic. Do not discharge waste 
water into a stream. Block all drains on the deck and install aggregate dams, 6 inches 
high by 1 foot wide, or filter sock equivalent every 150 feet, minimum to filter run-off. 
Use the deck as a settlement basin within itself. Use a settlement basin outside the 
structure or at the end of the structure if further filtering is required to produce visibly 
clear water. 
 
Prior to the commencement of the removal operation, the equipment shall be calibrated 
on an area of representative, sound concrete as designated by the Engineer.  The CO shall 
verify the following settings: 

(a) Water pressure gauge; 

(b)  Machine Staging control (step); 

(c)  Nozzle size; and 

(d)  Nozzle speed  (RPM). 

The hydrodemolition surface preparation production may begin after the Engineer has 
approved the above settings. The calibration and production settings shall be maintained 
and given to the Engineer prior to and during hydrodemolition surface preparation 
production by the contractor. 
 
A non-working technical field representative shall be present on the project site during 
the calibration and hydrodemolition surface preparation operations unless waived by the 
Engineer. 
 
The depth of removal and at least every 50 linear feet along the cutting path, the readings 
shall be documented and the equipment re-calibrated, if necessary, to insure the proper 
depth of removal is achieved. 
 
Thoroughly clean and remove all dirt, foreign materials and loose concrete from the 
removal area to the extent necessary to produce a firm solid surface for adherence of new 
concrete.  Clean with a vacuum system capable of removing wet debris and water in the 
same pass.  Blow dry the deck with air to remove excess water.  Clean in a timely 
manner, before debris and water are allowed to dry on the deck surface. 
 
Take care to avoid damaging exposed reinforcing steel.  Provide adequate support and 
protect reinforcing steel that is left unsupported from the hydrodemelition process.  
Repair or replace all damaged or dislodged reinforcing steel with bars of the same size. 
 
Pressure wash the surface after completion of hydrodemolition to remove any remaining 
fines from the prepared surface.  Capture all material and debris and properly dispose of 
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it off site. 
 
Determine the thickness of the overlay concrete by measuring the elevation of the 
prepared substrate concrete at a minimum of ten locations, identified by the CO, for every 
3,000 square feet or for one day’s planned HPC overlay placement and measuring the 
finish surface of the overlay concrete at the same locations. . The CO will randomly 
select locations for tensile bond pull off testing from these measured locations.     
 
(3) Saturation. Water soak the clean concrete surface thoroughly for a period of not less 
than 12 hours prior to placing the overlay concrete.  Cover the prepared surface with 
polyethylene sheeting to prevent contamination.  Do not use burlap.    Just prior to 
placing the overlay concrete remove puddles of standing water  using a vacuum, leaf 
blower, or other approved equipment.  Do not use compressed air to remove water.   
 

(c) Placing methods.  See subsection 552.11(c).  
 
Do not broom mortar from the HPC Overlay concrete from the front edge of the placement.  
Install a construction dam or a bulkhead in case of major delay in the placement operation.  
During minor delays of 1 hour or less, protect the end of the placement from drying with 
several layers of wet burlap. 
 
Form the vertical edge at construction joints by bulkhead or sawcut.  Make all construction 
joints straight and vertical. 
 
(d) Consolidation.  Refer to 552.11(d).  Spud vibrate the concrete at edges and adjacent to 
expansion joints. 

 
572.12  Construction Joints.  Refer to 552.12. 
 
572.13  Expansion and Contraction Joints. 
 

(a) Open joints.  Refer to 552.13(a). 
 
(b) Filled joints.  Refer to 552.13(b). 
 
(c) Steel joints.  Refer to 552.13( c). 
 
(d) Compression joint seals.  Refere to 552.13(d). 
 
(e) Elastomeric expansion joint seal.  Refer to 552.13(e). 
 

572.14  Finishing Plastic Concrete.  See subsection 552.14.  
 
For bridge decks, top slabs of structures servings as finished pavement, or deck overlays, use a 
self-propelled rotating cylinder machine, either single or double roller that is capable of forward 
or reverse movement under positive control.  The machine shall be equipped with an oscillating 
screed and any other devices required to continuously spread, consolidate, and finish the plastic 
concrete.   The screed shall extend the full width of the deck. 
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(a) Striking off and floating.  Refer to 552.14(a). 
 
(b) Straightedging.  Refer to 552.14(b). 
 
(c) Texturing.   Produce a skid-resistant surface texture on all driving surfaces by grooving.   
Do not groove until curing and tensile bond strength testing have been completed. 
Mechanically saw-cut the grooves perpendicular to the centerline of the bridge.  Do not use 
hand-held saws to cut the grooves.  Grooves are to be 1/8-inch (nominal) wide by 3/16-inch 
deep. Space grooves with a three quarter inch center to center spacing.  Do not groove 
overlay within 18 inches of the curbs or within 3 inches of expansion joints.  Continuously 
remove all slurry or other residue from the overlay by vacuum pickup or other approved 
methods.  Remove all residue from the finished surface .  Properly dispose of slurry and other 
residue off site.   
 
Clean any staining or efflorescence after curing if directed by the CO to provide a uniform 
color to the concrete surface. 

 
572.15  Concrete Curing.  Immediately after screeding and until the application of moist curing 
do not allow the surface of the freshly placed concrete to dry.  Use extra care to prevent plastic 
shrinkage cracking and crusting of the surface prior to the end of finishing operations.  
Immediately after finishing, cover the overlay concrete with wet burlap and polyethylene 
sheeting, cotton mats and polyethylene sheeting or wet burlene sheeting.  Do not wait until final 
set to cover  the overlay concrete.   Within four hours after the concrete has achieved final set, 
apply soaker hoses, or other approved methods of keeping the coverings saturated.   
 
Install maturity meter probes according to AASHTO T 325.  Monitor the maximum temperature 
differential from the center of the concrete mass to the surface of the concrete. Using the 
strength-maturity relationship developed for the approved concrete mixture determine the in-
place concrete compressive strength of the overlay concrete. 
 
Wet cure the overlay concrete for a minimum of 14 days.  Keep the overlay concrete saturated 
and covered for the entire curing period.  During wet curing, maintain the concrete temperature 
above 45 °F at the outer most surfaces of the concrete mass.  Provide a means of internal cooling, 
external heating, or insulation to ensure that the temperature differential does not exceed 35 °F 
during wet curing and just prior to removing the curing system.  Opaque and transparent sheeting 
may be used when the air temperature falls below 40 °F.  Do not remove the wet curing system 
until the in-place concrete compressive strength of the overlay concrete has reached a minimum 
of 80 percent of the minimum compressive strength specified in Table 572-2 at all measured 
locations. 
 
572.16  Acceptance.  See Table 572-3 for sampling and testing requirements and the acceptance 
quality characteristic category.   
 
Material for overlay concrete will be evaluated under Subsections 106.02 and 106.03.  Furnish a 
production certification for the hydraulic cement. 
 
The overlay concrete mixture’s slump, air content, unit mass, and temperature will be evaluated 
under Subsections 106.02 and 106.04. 
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Overlay concrete compressive strength will be evaluated under Subsection 106.05.  The lower 
specification limit is the minimum required compressive strength (fc’) at 28 days as specified in 
Table 572-2.  A single compressive strength test result is the average result from 2 cylinders cast 
from the same load and tested at 28 days.   
 
Remove and replace concrete represented by cylinders having a compressive strength less than 
90 percent of the minimum 28 days compressive strength (fc’). 
 
Maximum chloride permeability will be evaluated under Subsection 106.05.  The upper 
specification limit is the maximum specified chloride permeability value as specified in Table 
572-2.  A single chloride permeability test result is the average result from 2 samples cast from 
the same load and tested.   
 
Drying shrinkage will be evaluated under Subsection 106.04.  The upper specification limit is the 
maximum specified drying shrinkage value as specified in Table 572-2.  If the concrete mixture 
contains 1.5 gallons per cubic yard of an approved Shrinkage Reducing Admixture (SRA), 
drying shrinkage testing is not required and drying shrinkage will be evaluated under Subsection 
106.03. 
 
The bond strength of the overlay will be evaluated under Subsection 106.05.  The lower 
specification limit is the minimum required bond strength at 14 days. The average of the three 
test result values will be considered the bond strength test value.  Tests that result in a failure in 
the base concrete at a depth of ¼ inch or more over greater than 50 percent of the test area and a 
test value of less than 150 psi shall be assigned a value of 150 psi when computing the average.  
When more than 50 percent of the tests result in a failure in the base concrete at a depth of ¼ 
inch or more over greater than 50 percent of the test area and a test value of less than 150 psi the 
PWL shall be the greater of 55 or the calculated value. 
 
Materials used for concrete repair will be evaluated under Subsection 106.03. 
 

Measurement 
 
572.17  Measure the Section 552 items listed in the bid schedule according to Subsection 109.02 
and the following as applicable. 
 
Measure overlay concrete by the square yard. 
 

Payment 
 
572.18  The accepted quantities will be paid at the contract price per unit of measurement for the 
Section 552 pay items listed in the bid schedule except the overlay concrete unit bid price will be 
adjusted according to Subsection 106.05.  Payment will be full compensation for the work 
prescribed in this Section.  See Subsection 109.05. 
 
Payment for overlay concrete will be made at a price determined by multiplying the unit bid 
price by the overlay concrete pay factor. 
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Table 572-3   

Sampling and Testing Requirements 

Material or 

Product 

Type of 
Acceptance 
(Subsection) 

Characteristic Category 
Test Methods 

or 
Specifications 

Sampling 
Frequency 

Point of 
Sampling 

Split 
Sample 

Reporting 
Time 

Aggregate 
source 
quality 

(703.02) 

 

Measured 
and tested 

for 
conformance 

(106.04) 

Quality --- AASHTO M 
80 & M 6 

1 per 
material 

type 

Source of 
material 

Yes Before 
producing 

Concrete 
composition 

(mix 
design) 

 

Measured 
and tested 

for 
conformance 

(106.04) 

All --- Subsection 
572.03 

1 per mix 
design 

Source of 
material 

Yes Before 
producing 

Produced 
aggregate 
(fine & 
coarse) 

 

Measured 
and tested 

for 
conformance 

(106.04) 

Gradation 
 
 
 
 
 
 
 
 

Fineness 
modulus 

 
 

Moisture test 

--- 
 
 
 
 
 
 
 
 

--- 
 
 

--- 

AASHTO T 
27 & T 11 

 
 
 
 
 
 
 

AASHTO T 
27 

 
 

AASHTO T 
255 

1 per day 
 
 
 
 
 
 
 
 

--- 
 
 
 

--- 

Flowing 
aggregate 

stream 
(bin, belt, 
discharge 
conveyor 
belt, or 

stockpile) 
 
“ 
 
 
“ 

Yes, 
when 

requested 
 
 
 
 
 
 
“ 
 
 
“ 

Before 
batching 

 
 
 
 
 
 
 
“ 
 
 
“ 
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Table 572-3 (continued) 
Sampling and Testing Requirements 

HPC(O) 
(test 

placement) 

Measured 
and tested 

for 
conformance 

(106.04) 

Maximum(2) 
chloride 

permeability 
 
 

Compressive 
strength 

 
Drying(3)  
shrinkage 

 
 

Tensile bond 
strength 

 AASHTO 
T 277 

 
 
 

AASHTO 
T 23 & 22 

 
ASTM C 

157 
 
 

ASTM C 
1583 

1 set per 
test 

placement 
 
 
“ 
 
 
“ 
 
 
 

5 cores 
per test 

placement 

Discharge 
stream at 
point of 

placement 

 
“ 
 
 
“ 
 

 
In-place 

after 
curing is 
complete 

Yes, 
when 

requested 
 
 

“ 
 

 
“ 
 
 
 
“ 
 
 

Upon 
completing 

tests 
 
 
“ 
 
 
“ 
 
 
 
“ 

HPC(O) 

(all) 

Measured 
and tested 

for 
conformance 

(106.04) 

Unit mass 
 
 
 

Air content 
 
 
 
 

Slump(4) 
 
 

Temperature 

--- 
 
 
 

--- 
 
 
 
 

--- 
 
 

--- 

AASHTO 
T 121 

 
 

AASHTO 
T 152 or 

AASHTO 
T 196 

 
AASHTO 

T 119 
 

Field 
measured 

1 per load 
 
 
 
“ 
 
 
 
 
“ 
 

 
“ 

Point of 
discharge 

 
 
“ 
 
 
 
 
“ 
 
 
“ 

--- 
 
 
 

--- 
 
 
 
 

--- 
 
 

--- 

Upon 
completing 

tests 
 
“ 
 
 
 
 
“ 
 
 
“ 
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Table 572-3 (continued)  
Sampling and Testing Requirements 

HPC(O) 
(production) 

Statistical  

(106.05) 

Maximum 
chloride 

permeability 
 
 
 
 

Compressive 
strength 

 
 
 
 

Tensile bond 
strength 

 

II 
 
 
 
 
 
 

II 
 
 
 
 
 

II 

AASHTO 
T 277 

 
 
 
 
 

AASHTO 
T 23 & T 

22 
 
 
 

ASTM C 
1583 

1 set per 
30 yd3 
but not 

less than 
1 per 
day 

 
“ 
 
 
 
 

1 set per 
3,000 ft2 

of 
overlay 
but not 

less than 
1 per 
day 

Discharge 
stream at 
point of 

placement 
 
 
 
 
“ 
 
 
 
 

In-place 
after 

curing is 
complete 

Yes, 
when 

requested 
 
 
 
 
 
“ 
 
 
 
 

--- 

Upon 
completing 

tests 
 
 
 
 
 
“ 
 
 
 
 
“ 

(1) Sample according to AASHTO T 141 except composite samples are not required. 
(2) When pigment is used in the mixture, sample an additional set of cylinders at the batch plant 
before and after adding pigment.  Cast a minimum of 3 cylinders with and without pigment. 
(3) Drying shrinkage testing is not required if the concrete mixture contains 1.5 gallons per cubic 
yard of an approved Shrinkage Reducing Admixture (SRA). 
(4) If fibers are used at an addition rate greater than 0.3% by volume, measure slump at the batch 
plant prior to the addition of fibers. 
(5) Cast at least 14, 4-in by 8-in compressive strength cylinders per set and carefully transport 
the cylinders to the job site curing facility.  A single compressive strength test result is the 
average result from 2 cylinders cast from the same load. 
(6) Cast at least 3, 4-in by 8-in maximum chloride permeability cylinders per set and carefully 
transport the cylinders to the job site curing facility.  A single maximum chloride permeability 
test result is the average result from 3 cylinders cast from the same load. 
(7) Cast at least 3 drying shrinkage prisms per set and carefully transport the prisms to the job 
site curing facility.  A drying shrinkage test result is the average result from 3 prisms cast from 
the same load. 
(8) Deliver cylinders to designated laboratory for testing. 
 
 

Section 602.—CULVERTS AND DRAINS 
 
602.03.  Add the following: 
 
Furnish culvert pipe from the following groups: 
 

Reinforced concrete pipe, Class (II) 
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Section 624.—TOPSOIL 
 
624.04.  Add the following after the second paragraph: 
 
Where topsoil will be placed on slopes on which the character of the subsoil will not blend with 
the topsoil, work the topsoil into the subsoil to eliminate any slip-plane between the 2 materials 
and leave a sufficient cover of topsoil to ensure germination of the seed. 
 
 

Section 625.—TURF ESTABLISHMENT 
 
625.07.  Add the following: 
 
Apply seed at the rates for each season as follows: 
 

 Seeding Seasons and 
Name of Seed Rates (pounds per acre)  
 
 March and April 
Ryegrass, Italian, perennial 15   
Bermuda grass, common (hulled) 10  
Fescue, Tall, Kentucky 31 25  
 Total Seed  50  

 
 May through August 
Ryegrass, Italian, perennial 25  
Bermuda grass, common (hulled) 15  
 Total Seed   40  

 
 September and October 
Ryegrass, Italian, perennial 10  
Fescue, Tall, Kentucky 31 25  
Clover, Crimson, inoculate 15  
 Total Seed 50  

 
 November through February 
Ryegrass, Italian, perennial 21  
Bermuda grass, common (hulled) 21  
Fescue, Tall, Kentucky 31 25  
Clover, Crimson, inoculated 15  
 Total Seed  82  
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Section 634.—PERMANENT PAVEMENT MARKINGS 
 
634.03.  Add the following to the first paragraph: 
 
Place traffic markings before a winter suspension of paving operations. 
 
 

Section 635.—TEMPORARY TRAFFIC CONTROL 
 
635.02.  Delete the Construction sign panels Section reference and substitute the following: 
 
 Construction sign panels   633.02 
 
635.03.  Add the following: 
 
For all signs and other devices requiring orange color, use fluorescent red-orange or fluorescent 
yellow-orange color. 
 
635.03(i).  Add the following: 
 

Submit a certification that the devices have been successfully crash tested to meet the 
requirements of NCHRP 350 and/or have been accepted by the FHWA. 

 
635.07  Delete the last sentence and substitute the following: 
 
Remove or completely cover all unnecessary signs, or signs that conflict with the construction 
signing or Traffic Control Plan.  Cover signs that are not removed so that no part of the covered 
sign is visible to traffic.  Provide sign covers for temporary signs meeting the following 
requirements: 
 

a) Large enough to completely cover the sign. 
b) Easy to attach to and remove from the sign without damaging the sign face.  Do not use 

adhesives, glues, tapes, or mechanical fasteners that mar the sign face. 
c) Black, non-reflective, and opaque. 
d) Made of plywood (minimum of 3/8-inches thick), aluminum (minimum of 0.040 inches 

thick), or sheet metal of a sufficient thickness that the covering will not be lifted, bent or 
damaged by wind. 

e) Durable enough to resist deterioration due to weathering and atmospheric conditions for 
the duration of the project. 

 
 

Section 637.—FACILITIES AND SERVICES 
 
637.03. Delete the text of this subsection and substitute the following: 
 

Cellular telephone: Provide one durable hand held digital/cellular wireless phone, 
manufactured by Motorola/Nextel, or approved equal, for the use of the CO.  The cellular 
phone shall be similar or compatible with the Contractor’s key field personnel (Project 
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Superintendent, and Traffic Control Supervisor) to enable the direct communication 
between the CO and the Contractor’s field personnel.  The cellular phone shall have a 
minimum of the following: 

 
(a) Direct Connect feature, or equivalent to communicate onsite with contractor 
personnel; 
 
(b) Hands free device that can be used safely and effectively while driving, and is 
acceptable by the local law enforcement agencies; 
 
(c) Capability of a customized communication configuration, independent of the 
other units, so that the CO may limit any features if necessary; 

 
(d) Necessary telephone accessories including a cigarette lighter power 
adapter/charger; 

 
(e) Carrying case that can be worn on the belt, and is appropriate for use on 
construction projects. 

 
The cellular phone plan shall provide the necessary amount of monthly Direct Connect 
airtime, and monthly Digital/Cellular airtime for use on the project.  Ensure that each unit 
has unlimited Direct Connect capabilities, and each unit is equipped with a minimum of 
600 minutes per month of local and long distance airtime for official business only. 
 

If any equipment supplied becomes defective, is stolen, or for any other reason does not 
function as intended, replace the equipment with an equal or better unit at no additional cost 
to the Government.  Replace any defective equipment within eight hours after being notified 
by the CO. 

 
The Contractor retains ownership of all equipment supplied by the Contractor.  The CO will 
notify the Contractor when the equipment is no longer needed and request its removal. 

 
 

Section 645.—LOCATING UTILITIES 
 

Description 
 
645.01  This work consists of locating and marking existing utilities by excavating test pits to, or 
using electromagnetic devices, where a physical conflict with proposed construction is suspected 
and the location is ordered by the CO. 
 

Material 
 
645.02  Materials for restoring the test pit area to its original condition shall be replacement of 
the materials excavated or their equivalent in newly furnished materials meeting the various 
applicable sections of this specification. 
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Construction Requirements 
 
645.03  General.  Notify Iowa One Call 48 hours prior to any excavation, at 1-800-292-8989 to 
have the utilities marked in the field.  Notify the CO 48 hours prior to any excavation. 
 
Exercise special care and extreme caution in order to protect and avoid damage to any utility 
company facilities.  Existing utilities have been generally located and shown on the plans as they 
are believed to exist.  The Government assumes no responsibility for the accuracy of locations 
shown on the plans.  Locate and ensure the safety of all existing utilities.  Repair any damage 
resulting from Contractor’s operations at no additional expense to the Government. 
 
Locate by test pit any utility that may be in conflict with the proposed work.  If a conflict appears 
to exist, then notify the CO in writing immediately and provide information on the location and 
elevation of the utility so that the CO can adjust the proposed work. 
 
645.04  Locating Utility.  Use electromagnetic devices to establish alignment of utilities where 
applicable.  When necessary, thread a metal rod through non-metallic utility pipes to locate them.  
Where neither method is feasible, locate the utility by perpendicular trench or test pits. 
 
645.05  Excavation.  Excavate carefully so as not to disturb utility at it's assumed depth.  When 
excavating within roadway pavements where traffic is being maintained, excavate by air-vacuum 
methods or equivalent, keeping the area of disturbance to a minimum.  Uncover the utility 
sufficiently to make accurate measurements. 
 
645.06  Record.  Describe the utility found (size, material, function), determine the elevation of 
the top of utility, and prepare a field sketch of the pit.  Indicate the date and the station and offset 
of the utility, noting whether the baseline or the centerline of proposed facility is being 
referenced.  Submit 1 copy to the CO within 24 hours. 
 
645.07  Marking.  Mark the utility location by flags or paint.  Maintain the markings, including 
repainting faded or damaged markings as ordered by the CO, for the duration of the project, or 
until the CO determines that the markings are no longer needed. 
 
645.08  Restoration.  Backfill with original material, thoroughly compacting the material with a 
mechanical tamper.  Restore aggregate base courses and pavement using equivalent materials 
and thicknesses.  For portland cement concrete pavements, use fast setting concrete.  For asphalt 
concrete pavements, cold patch, resurfacing of pit will be permitted so long as, in the opinion of 
the CO, it is thoroughly compacted. 
 
645.09  Acceptance.  Locating utilities will be evaluated under Subsection 106.02. 
 

Measurement 
 
645.10  Measure the Section 645 items listed in the bid schedule according to Subsection 109.02. 
 
For markings, do not measure maintaining the markings. 
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Payment 
 
645.11  The accepted quantities will be paid at the contract price per unit of measurement for the 
Section 645 pay items listed in the bid schedule.  Payment will be full compensation for the work 
prescribed in this Section.  See Subsection 109.05. 
 
 

Section 703.—AGGREGATE 
 
703.05(a).  Delete items (3) and (4). 
 
703.05(b).  Add the following: 
 
 (3) Plasticity Index, AASHTO T90      3 Max 
 
703.05(b).  Add the following: 
 

Material shall have a minimum California Bearing Ratio of 70% percent, as determined by 
AASHTO T 193 at 95 percent of maximum dry density in accordance with AASHTO T 180 
(Method D). 

 
703.05(b)(1) Add the following: 
 
At the option of the Contractor, the gradation only of the aggregate base may conform to the 
requirements of: 
 
Section  4121 – Granular Subbase, Gradation 12a (Crushed Stone), as specified in the 2007  
Edition of the Iowa Department of Transportation Standard Specifications, Aggregate Gradation 
Table which is as follows: 
 

Iowa DOT Grading 12a- Granular Subbase  
 

 
Sieve 

Designation 

Target Value 
Range 

Grading 12a 
(Percent 
Passing) 

Target Value 
(Percent 
Passing) 

Allowable 
Deviation 
(Percent) 

Specification 
Limit 

(Percent 
Passing) 

1 1/2 in. 100 100 --- 100 
3/8 in 40 – 80 60 ± 20 40 – 80 
No. 8 5 – 25 15 ± 10 5 – 25 

No. 200 0.0 – 6.0 3.0 ± 3.0 0 – 6 
 
 

Section 713.—ROADSIDE IMPROVEMENT MATERIAL 
 
713.01.  Add the following: 
 
For furnished topsoil, submit a soil analysis report from the State University Agricultural 
Extension Service or other approved soil testing laboratory.  Include in the report the soil textural 
classification (percentage of sand, silt, clay and organic matter) and additive recommendations. 
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Furnish topsoil for aggregate-topsoil course from Contractor sources. 
 
713.02. Add the following: 
 
Use a maximum of 0.17 pounds of limestone per cubic foot of topsoil in order to adjust an acidic 
condition. 
 
713.03.  Add the following: 
 
Furnish fertilizer containing the following minimum available nutrients, unless soil analysis 
indicates higher concentrations are required: 
 
 Total nitrogen     10 percent 
 Available phosphoric acid  10 percent 
 Water-soluble potash   10 percent 
 
713.05.  Add the following after 713.05(h): 
 

(i) Shredded Hardwood Mulch.  Furnish aged hardwood mulch, dark brown to black in 
color, with a particle size of less than 3 inches, a neutral pH, and free of sticks, stones, clay, 
or other matter which may injure plants. 

 
713.06(b).  Add the following: 
 

The genus, species, and cultivar names shall agree with the nomenclature of the most current 
edition of “Hortus Third” by L.H. Bailey, Hortorium, Cornell University. 
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